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PROFESSIONAL 

TRANSPORTATION 
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Selection Date: January 26, 2011 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
REVISION DATE:  There are no revisions as of November 10, 2010 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski 
Consultant Unit Chief 
E-mail: Carrie.Kowalski@illinois.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 159 

 
PTB 160 

 
PTB 161 

 
PTB 162 

 
PTB 163 

 
PTB 164 

 
PTB 165 

        
PUBLISH PTB 02/03/11 05/05/11 08/04/11 11/10/2011 02/01/2012 05/02/2012 08/08/2012 

        
***STATEMENTS OF        

INTEREST 02/24/11 05/26/11 08/25/11 12/01/11 02/22/2012 05/23/2012 08/29/12 
ARE DUE        

        
SELECTION MEETING 04/20/11 07/20/11 10/19/11 01/25/12 04-17-12 07/17/2012 10/23/12 

        
 
 
 

*** STATEMENTS OF INTEREST FOR PTB 158 MUST BE RECEIVED BETWEEN: 
 Publish Date 11-10-10 & 12-02-10 (12:00 P.M. NOON)   

 
STATEMENTS OF INTEREST  RECEIVED  AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
Required forms for each submittal are available at http://www.dot.il.gov/desenv/deform.html 
 

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the 
bookmarks.  
 
We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES and the 
website: http://www.dot.il.gov/desenv/FAQ.html  
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 
 

       
 

 Region 1 
 Diane O’Keefe 

 District One 
 Items 1 -15 

 Region 2 
 George Ryan 

 District 2 
 Items  16-20 

 

 Region 3 
 Joseph Crowe 

 District 4 
 Items 21-23 

 District 5 
 Items  24-25 

 
 Region 4 

 Roger Driskell,  
 District 6 

 Items 26-29 
 

 Region 5 
 Mary Lamie 

 District 8 
 Items 30-33 

 Bureau Of  Bridges & Structures 
 Ralph Anderson 

 Items 34-36 

   
 Bureau Of Operations 

 Aaron Weatherholt 
 Items 37-39 

 

 Bureau of Railroads 
 George Weber 

 Items 40-41 

 Department of Natural Resources 
 Items 42-43 

   
   

   

Link for 
negotiation 
information 
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Notice 
Of 

 IDOT Staffing Changes 
November 10, 2010 

 
 

Ms. Janet Pisani is the Acting Section Head of Preliminary Engineering in the 
Bureau of Design and Environment. 
 
Please address all Consultant related issues to Janet L. Pisani, P.E.   
E-mail:  Janet.Pisani@illinois.gov  and Phone: 217-782-7557. 
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Notice 
Of 

Performance Policy Change 
October 14, 2010 

 
 

The previous performance policy dated March 9, 2004 has been revised to the following: 
 
Firms will lose prequalification in a category for the following periods, under the following conditions and 
for the following periods of time: 
 

Final Evaluation Action Duration 

   

One “Substandard” in a 
category* 

Suspended from submitting an 
SOI requiring the evaluated 
category** 

The next two PTB’s, or six 
months from the date of 
notification whichever is 
greater*** 

   

One “Poor” in a category* Suspended from submitting an 
SOI requiring the evaluated 
category** 

The next eight PTB’s, or two 
years from the date of 
notification whichever is 
greater*** 

   

 
* This includes subcontract work. 
**  For example, if the evaluation is in a less complex category, such as “Highway Bridges: Simple,” 

the firm also cannot submit on items requiring more complex similar categories such as “Highway 
Bridges: Complex.”  Conversely, if the evaluation is in a more complex category such as “Highway 
Bridges: Complex.” The firm would not necessarily be suspended from submitting in similar simple 
categories such as “Highway Bridges: Typical.” 

 
*** At the end of the term, the firm must request reinstatement to the suspended categories. This will 

require documentation of efforts and success in correcting the issues which lead to the subject 
evaluations. 

 
A firm receiving two less than “Satisfactory” final evalutions in a category within five years will: 

 

 Lose prequalification in that category for one year if the second less than “Satisfactory” rating is 
“Substandard.”  Reinstatement of the prequalification in that category will require a request for 
the firm with documentation that the issues which led to the subject evaluations have been 
rectified, one the term of loss is complete.  

 

 Lose prequalification in that category for five years if the second less than “Satisfactory” rating is 
“Poor.” Reinstatement of prequalification in that category will require a request from the firm 
with documentation that the issues which led to the subject evaluations have been rectified, 
one the term of loss is complete. 
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APPEAL PROCESS 
Firms that disagree with a final evaluation have a process with which to appeal, and its steps are as 
follows: 

 
1. After receipt of the final evaluation, the consultant has 30 days in which to appeal a 

“Substandard” or “Poor” evaluation.  The appeal is submitted in writing to the department 
entity that managed the contract and prepared the final evaluation (e.g., Regional Engineer, 
Bureau of Design and Environment, Bureau of Bridges and Structures). 

 
2. The appeal will clearly state the basis for the appeal and any support documentation shall be 

attached. 
 

3. When the consultant is not satisfied with the results of the appeal to the department entity that 
prepared the final evaluation, the consultant can request in writing, within 14 days, a review by 
the Deputy Director of Highways.  The consultant shall provide a copy of the appeal to the 
department entity that managed the contract and the BDE Bureau Chief.  The Deputy Director of 
Highways reviews the documentation file and the evaluation, and meets with the consultant 
and the department entities involved.  

 
4. If the consultant remains unsatisfied with the results after meeting with the Deputy Director of 

Highways, the consultant may file a written appeal with the Director of Highways within 14 days 
of the final action by the Deputy Director of Highways 

 
5. The appeal shall state specifically the basis of the appeal and the reasons why the decision by 

the Deputy Director of Highways is incorrect.  No new issues may be raised. 
 

6. The Director will review all the information submitted with the appeal.  The director may 
request a meeting with the consultant.  The consultant will be notified in writing of the 
Director’s decision.  The decision of the Director will be final.  

 
Note this appeal process replaces the existing appeals process currently contained in Section 8-4.05(k) 
of the BDE Manual.  It will be formally added to the manual at the earliest opportunity.  
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.dot.il.gov/desenv/ptbsubsc.html  

Instructions to Subscribe 
 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov  
   

2. Send message 
   

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.  
 
   

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:  

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov  
   

2. Send the message.  
   

3. A confirmation e-mail will be sent to you removing you from the subscription list. 
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #158 
Publish November 10, 2010 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project to 
the SOIPTB@dot.il.gov e-mail address.   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE E-MAIL ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR 
BUREAU CHIEF PRIOR TO 12:00 P.M. LOCAL TIME, December 02, 2010.  STATEMENTS RECEIVED 
AFTER THIS TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
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Guidelines for Submitting Statements of Interest (SOI) 
 

The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project that includes 
the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR 

number (if available, see recurring notices). No additional information is required on the 
cover. 

 
2) A brief statement of the firm’s interest in performing the work. (Should be concise to the point, 

suggest approximately 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) Color graphics/photographs should be limited in the submittal because the size limitation on 

incoming e-mail is 2 MB.  Photo’s etc. can create a large file so use at your discretion.  
 
5) Complete Exhibit A as follows: 

a) List the required key personnel to match required prequalification categories and any 
additional personnel requirements designated in the project advertisement. (Include firm 
name if work is to be completed by Subconsultant) 

b) QC/QA personnel must be different individuals than the staffing, which prepared the 
documents.  

c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed 
two pages and must be relevant to the expertise required for the specific project. 

d) Designate the estimated time required to complete the project using the personnel 
presented. A completion date and/or number of months to complete the project should 
also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform.  If a DBE Goal is in 
the advertisement list the DBE subconsultant(s) and work the firm will be performing. All 
Subconsultants must be prequalified in the area of work they will be performing. 

e) Include Mentor Protégé data if participating. 
 
6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental 
Assessment and Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for 

only the most recent projects and should be concise and relevant to the expertise required for 
the specific project. If there are several projects with the same work completed, then one 
summary would be adequate with each location and the project manager noted for each. This 
information should be shown at the end of the SOI. 

 
8)  In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
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Guidelines for Submitting Statements of Interest (SOI) 
 

 
9) The Instructions for completing the Current Obligation documents immediately precede the 

Current Obligation forms. The Current Obligation Forms should be a separate document from 
the SOI. Only one copy for each prime, sent to the Central Bureau of Design and 
Environment, is required. 

 
10)  Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure Forms should be a separate document 
from the SOI. Only one copy for each prime, sent to the Central Bureau of Design and 
Environment, is required. In addition, Form B should not include IDOT projects, since this 
information is already included in the Current Obligations.   

 
11) The Delinquent Debt Certification is separate document.  Only one document, for prime and 

subconsultants, with all pertinent data is required.  Instructions are included at the bottom of 
the Delinquent Debt document.  

 
12)  The Disclosure of Business Operations in Iran is a separate document.  Only one document 

for each prime is required.  Instructions are included at the bottom of the Disclosure of 
Business Operations in Iran document.  

 
13) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt 

Certification, and Disclosure of Business Operations in Iran are available as word documents 
on our web site: http://www.dot.il.gov/desenv/deform.html  

 
The following addresses may be used when a hard copy of the SOI is requested to be sent to 
the Central Office in the advertisement: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Chief of Preliminary Engineering 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
If SOI is required to be sent to the Region/District, use addresses as follows: 
 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 

  

   
Region 2 
Mr. George Ryan 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

  
Mr. George Ryan 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 
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Guidelines for Submitting Statements of Interest (SOI) 
 

Regional Engineers Continued: 
 

  

   
Region 3 
Mr. Joseph Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

  
Mr. Joseph Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 
 

Region 4 
Mr. Roger Driskell 
District 6 
126 East Ash St. 
Springfield, IL 62704 
 

  
Mr. Roger Driskell 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

  
Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

We require Statements of Interest (SOI) to be submitted through the e-mail system using 
Adobe Acrobat 5.0 or greater Software.  
 
Electronic submittals should be made to the Central Office only.  The Central Office will 
forward the necessary consultant information to the Regions/Districts and other Bureaus 
or Divisions.  All electronic submittals should be addressed to SOIPTB@dot.il.gov 
 
Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm 
Name Code that must be used when submitting electronic Statements of Interest.  This 
code appears on the SEFC Prequalification Page, the page that lists the prequalification 
categories, and is sent with your annual prequalification letter. The code is located at the 
top of the page and is next to the Firm Name.  
 
It is important your e-mail appear exactly as the attached example described below:   
(Note: ABC Engineering is used for example purposes only. The Code for this firm is 
“ABC”) 
 
 The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEM(S) 

 
(Example: ABC Engineering, PTB 151, Items 4, 12, & 22)  If there will be more than 
one e-mail please note as follows: e-mail 1 of __ the total number to be sent.)  

           
 The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s) 

on which your firm is submitting. 
 
(Example:  ABC Engineering has submittals for PTB 151, Items 4, 12 and 22.) 
 

 The second line should list the name, phone number, and e-mail of the person to 
contact should there be any questions regarding the submittal.  

 
 Each attachment must be labeled as indicated below: 

 
1. For each Item on which you are submitting use your 2-6 character Firm Name 

Code, immediately followed by the 2-digit Item Number (i.e., 01 through 99). 
(Example: ABC04.pdf) 

 
2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code, 

followed by WL. 
(Example: ABCWL.pdf) 
 

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, 
followed by DS. 
(Example: ABCDS.pdf) 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

 
4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character 

Firm Name Code, followed by DP. 
(Example:  ABCDP.pdf)  

 
5. For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character 

Firm Code, followed by DISCIR. 
 (Example: ABCDISCIR.pdf) 
 

Please review the following example e-mail: 
 

 
 
Detail Descriptions of Attachments for electronic submittal: 
 

 ABC04, ABC12, and ABC22 are the Statements of Interest for the submitted 
Items and must include Exhibit A.  Following Exhibit A, include resumes of the key 
management personnel and project staff listed in Exhibit A.  If Exhibit B is 
required, include next, followed by resumes of individuals listed on page 2 of 
Exhibit B.  

 
 ABCWL is the Current Obligation Form.  Requirement: Only Prime submits one 

copy of the Current Obligation Form.  Instructions shown on page one should not 
be sent. 

  
 ABCDS is the Disclosure Forms.  Requirement: Only Prime submits one copy of 

the Disclosure Form.   Disclosure file would consist of Form A and Form B.   
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

 ABCDP is the Delinquent Debt Compliance Statement. Requirement: Prime and 
any known subconsultants the prime will be using are required to submit this form.  
The forms should be converted to pdf and submitted as one pdf document, not 
multiple files.  

 
 ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only 

Prime submits one copy of the form.  
 
Complete the word documents then convert them to the Adobe PDF for submittal.  The 
size limitation on an incoming e-mail to IDOT is 2 MB.  If you exceed this limit, you must 
separate contents into multiple e-mails.  Identify the number of e-mails being sent, (i.e. 1 
of 3). Scanned images, color graphics, and photographs, which are converted to Adobe 
Portable Document Files (PDF) files, can become very large, use sparingly if at all.  
 
Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Debt 
Certification, and Disclosure Business in Iran are available as electronic documents and 
may be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html.  The 
bookmarks in the Professional Transportation Bulletin are also linked to the website.   
 
Use the latest documents provided on the web site.  The documents are labeled as 
follows:  
 

 Exhibit A = BDE XHBT-A  Exhibit B = BDE XHBT-B 
 
 Current Obligations = BDE CUR-OB 

 
 Disclosure Forms (A & B) = BDE DISC 2 Template (Consultants) 

 
 Delinquent Debt (Consultants) = BDE 3000 

 
 Disclosure of Business In Iran= BDE 2900 

 
 
We also have frequently asked questions for submitting Statements of Interest.  They are 
located at http://www.dot.il.gov/desenv/FAQ.html  
 
 
If you have questions, Please contact Carrie Kowalski at Carrie.Kowalski@illinois.gov.  
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PROFESSIONAL TRANSPORTATION BULLETIN  
REQUIRED FORMS  

FOR  
STATEMENT OF INTERESTSUBMITTAL 

 
 

The forms listed below are in Microsoft Word 2007 except for the Current Obligations, which is 
in Microsoft Excel. 

To open Microsoft Office Word 2007 .docx or .docm files with Microsoft Office Word 2003, Word 
2002, or Word 2000, you need to install the Microsoft Office Compatibility Pack for 2007 Office 
Word, Excel and PowerPoint File Formats and any necessary Office updates. By using the 
Compatibility Pack for the 2007 Office system, you can open, edit some items, and save Office 
Word 2007 documents in previous versions of Word.  

All required forms are located at: http://www.dot.il.gov/desenv/deform.html and are shown 
below.   
 
If the link next to form name below doesn’t open the document, go directly to the site above.  
 

BDE 2900 Disclosure of Business Operations in Iran 09/14/09 

BDE 3000 Delinquent Debt Certification (Consultant)   

BDE CUR-OB Consultant's Current Obligations for Statements of Interest.  10/01/08 

BDE XHBT-A Consultant Exhibits A  12/22/09 

BDE XHBT-B Consultant Exhibits B  12/01/09 

BDE DISC 2 
Template 
(Consultants) 

Consultant's Disclosure Statement; Form A, Financial Information & Potential 
Conflicts of Interest Disclosure; Form B, Other Contracts & Procurements Related 
Information Disclosure 

07/06/10 
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TABLE OF CONTENTS 
PTB 158 

 
Item # County                        Description 

   
Region 1/District 1  

   
1. Cook Phase I/II, Central Avenue Corridor from 63rd Street to 87th Street, Environmental 

Assessment 
   

2. Dupage & Cook Phase I Project for I-55 from I-355 to I-94 
   

3. Will Phase II Project for IL 22 from Quentin Rd to West of IL 83 (Mundelein Rd), 
   

4. Lake Phase II Project for IL 83 from IL 120 to IL 137 at Atkinson Road 
   

5. Lake Phase III, IL 21 from IL 120 to IL 137 
   

6. Various Phase I Engineering Program management work for Various Traffic Studies 
   

7. Various Various Quality Assurance projects for both PCC/HMA & Aggregate 
   

8. Various Various Quality Assurance projects for both PCC/HMA & Aggregate 
   

9. Various Phase II various projects for Plan Preparation, Plan Review and Surveying 
   

10. Kane Phase III Project for IL 64 from 7th Ave. to Kautz Rd. and Kautz Rd. to IL 59 
   

11. Cook & 
Dupage 

Phase III Project for I-55 from I-355 to the County Line Road and County Line 
Road to Kedzie Avenue 

   
12 Various Various Survey Projects (NPDES Compliant) 
   

13. Kane Phase II project for IL 47 over Virgil Ditch #2 
   

14. Various Various Geotechnical Projects 
   

15. Will Phase II project for I-55 at Blodgett Road and Blodgett Road over Grant Creek,  
   

Region 2/District 2  
  

16. Various  Phase I/II various Projects 
   

17. Various Various Route and Land Surveying Projects  
   

18. Carroll Phase I/II Project for US 52/IL 64 over the Mississippi River 
   

19. Various Various Phase III projects 
   

20. Winnebago Various Phase III Projects 
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TABLE OF CONTENTS 
PTB 158 

 
Item # County                        Description 

   
Region 3/District 4  

   
21. McDonough Geotechnical Investigations for the IL 336 Northeast Quadrant of the Macomb 

Bypass from US 67, north of Spring Lake Road to US 136(E), east of Macomb 
   

22. Knox Phase I/II Project for Reconstruction of two structures on CH-9 over I-74 
   

23. Various Various Phase I/II Projects 
   

Region 3/District 5  
   

24. Various Phase I/II Various Projects 
   

25. McLean Phase II project for (I-55 Business, Veteran’s Parkway), I-55 Business over I-74 SW 
of Bloomington 

  
Region 4/District 6  

   
26. Cass Phase II project for US 67 from future IL 125 interchange in Beardstown 

   
27. Various Various Phase I/II projects 

   
28. Various Various Phase I/II projects 

   
29. Various Various Phase I/II projects 

   
Region 5/District 8  

   
30. St. Clair Phase I/II  project for IL 157 total Structure Replacement over St. Clair Avenue, 

Metro-link RR,  
   

31. Various Various Phase I/II projects 
   

32. Madison Phase III Services for I-270 over the Mississippi River Chain of Rocks Canal and 
the Mississippi River in Granite City 

   
33. Various Various Phase I/II projects for Deep Well and Pump Station Analysis 

   
Bureau of Bridges & Structures 

   
34. Various Various Structural Engineering Projects Statewide.  

   

35. Various Various Structural Engineering Projects Statewide.  

   
36. Various Structural Steel Shop Fabrication Inspection Statewide 
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Bureau of Operations  

37. Various Various Signal Coordination and Timing Projects in Districts Two through Five.  
   

38. Various Various Signal Coordination and Timing Projects in Districts Six through Nine 
   

39. Various Statewide Sign Structure Inspections Projects 
   

Bureau of Railroads 
   

40. Various Various Phase I Environmental Studies for Chicago to St. Louis High Speed Rail 
Corridor 

   
41. Various Various Phase I, II and/or III projects for Chicago to St. Louis High Speed Rail 

Corridor 
   

Department of Natural Resources 
   

42. Whiteside Project to Upgrade the Automatic Operation System of Sinnissippi Dam 
   

43. McHenry Engineering Services for Plans, Specifications, Cost Estimates, and Operations and 
Maintenance Manuals for Replacement of Sluice Gates, Construction of Access 
Bridge and Lock Expansion at Stratton Lock and Dam 
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1. Job No. P-91-242-11, Central Avenue Corridor from 63rd Street to 87th Street, 
Environmental Assessment, Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 31, 2011, at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase I and II services are required to perform all work associated with the preparation of the 
preliminary engineering report and environmental study anticipated to be processed as an 
Environmental Assessment (EA) and preparation of contract plans, special provisions and 
estimates for the improvement of the Central Avenue Corridor from 63rd Street to 87th Street.  All 
work for this project will be in English units. 
 
Phase I engineering services are required to complete work initiated by other consultants 
involving the preparation of a Combined Design Report and Environmental Assessment (EA) for 
the Central Avenue Corridor.  Extensive coordination may be required to facilitate the transition 
between the selected Consultant and the Consultant currently working on Phase I.  Phase I 
work is anticipated to include but not be limited to data collection as well as analysis including: 
traffic counts and 2040 projections; traffic modeling and analysis; developing bridge type and 
retaining wall type studies; accident analysis; Section 4(f) documentation; drainage studies 
including pump stations; geometric studies including intersection design studies; Financial Plan, 
Project Management Plan; Traffic Management Plan; public involvement; Environmental 
Assessment, combined design report, and all other work necessary to document Phase I 
studies based on current information. 
 
The department will furnish the Consultant with all previously compiled and/or prepared Phase I 
documentation including available microfilm plans; existing and projected 2030 traffic data; 
aerial photography and/or mapping; available existing ground survey; accident data; utility 
coordination and correspondence; right-of-way data, as available; and archaeological, historical, 
biological survey as well as hazardous waste coordination.     
 
The work may include but not be limited to roadway plan preparation for possible widening, 
reconstruction and/or new construction; structure work including the possibility of bridge, tunnel 
and retaining wall construction; intersection improvements and geometric modifications; arterial 
road improvements which may include the addition/upgrade to traffic signals as well as roadway 
lighting, a new highway drainage system; and other incidental work as required to complete the 
improvements. It is likely there will be several stages of work and multiple construction contracts 
required to complete the project.  The Consultant selected for this project will be required to 
provide input on the suggested sequencing of the stages and the most efficient way to package 
the construction contracts based on but not limited to construction staging and costs per 
contract.   
 
The estimated construction cost for this project is approximately $400,000,000. The completion 
date for the Phase I and Phase II work must be completed within 48 months after authorization 
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to proceed.   The Phase II portion of the contract will be negotiated near the completion of 
Phase I.   
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

 The person who will be responsible for the preparing tunnel concepts and designs.  The 
person must be an Illinois Licensed Structural Engineer with adequate tunnel plan and 
design experience. 

 
 Person who will be responsible for preparing structural concepts.  The person must be 

an Illinois licensed Structural Engineer.  
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recently approved Statement of Experience and Financial Condition. 

 
 The person, who will perform the work in the area of Special Transportation Studies 

(Railway Engineering) (must be an Illinois Licensed Professional Engineer). In addition, 
the staff performing this work must be identified. 
 

 The public involvement lead responsible for developing and supporting an overall 
Stakeholder Involvement process.  Include a detailed description of CSS/public 
involvement work he/she has directed involving facilitation of public meetings and public 
hearings, organizing work groups and press conferences, drafting press releases and 
property owner contact letters, etc. 

 
Statements of Interest must also provide a proposed organizational chart for the proposed 
Consultant team with proposed percentage of time commitment and the approach the firm 
would take on this project.  In addition, Statements of Interest must provide specific descriptions 
of the firm’s and their respective staff’s experience in planning and designing tunnels within the 
past 10 years.  
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Prime firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Location/Design Studies (New Construction/Major Reconstruction) 
Environmental Reports (Environmental Assessments) 
Structures (Railroad)  
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
After all responses have been evaluated, firms may be asked to make oral presentations during 
the week of January 17, 2011 in Springfield.   
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2. Job No. P-91-762-10, Phase I Project for I-55 from I-355 to I-94, DuPage and Cook 
Counties, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2011, at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of preliminary engineering and 
environmental studies (anticipated to be a Combined Design Report/Environmental 
Assessment) for the improvement of I-55 from approximately I-355 to I-94.  The work is 
anticipated to include providing an additional lane in each direction and implementation of traffic 
management strategies.   
 
Phase I may include but is not limited to evaluating the geometrics for safety and capacity 
(existing as well as projected), preparing complete bridge inspections and reports, data 
collection, preparation of base maps and mosaics, mapping and ground survey, crash analysis, 
traffic counts and projections, traffic studies including Intersection and Interchange Design 
Studies, traffic management analysis, drainage studies, cost estimates, financial planning, and 
all other work necessary to complete Phase I.  A key planning tool for Phase I will include 
stakeholder outreach based upon the Department’s Context Sensitive Solutions (CSS) Policy.  
All work for this project will be in English units. 
 
The department will make available to the Consultant microfilm data, right-of-way information 
(as available), crash data, utility coordination, and correspondence, archaeological, historical, 
biological, and special waste survey and coordination.  
 
The construction cost for this project is estimated to be $400,000,000.  The completion date for 
the contract will be 30 months after authorization to proceed.   
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
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 The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recently approved Statement of Experience and Financial Condition. 

 
 The person in charge of the CSS/Public Involvement procedures. Include a detailed 

description of the CSS/Public involvement work he/she has directed involving facilitation 
of public meeting and public hearing, organizing work groups and press conferences, 
drafting press releases and property owner contract letters, etc. 

 
 Person(s) who will be responsible for preparing structural concepts, must be an Illinois 

licensed Structural Engineer. In addition, the staff performing this work must be 
identified. The prequalification category of Structure Highway: Typical is required and 
may be met by the Prime and/or Sub 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience).   

 
 The person(s) who will perform the work in the area of any Special Studies (Mass 

Transit).  Must be an Illinois Licensed Professional Engineer.   
 
Statements of Interest must also provide a proposed organizational chart for the proposed 
Consultant team with proposed percentage of time commitment and the approach the firm 
would take on this project. 
 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Environmental Assessment (EA) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
  

Professional Transportation Bulletin 158 Published November 10, 2010

mailto:SOIPTB@dot.il.gov


 

3. Job No. D-91-236-11, IL 22 from Quentin Rd to West of IL 83 (Mundelein Rd), Phase II 
Project, Will County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 1, 2011 at 10:00 A.M. at the 
Region One, District One office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications, 
and cost estimates for the reconstruction of IL 22 from Quentin Road to west of IL 83 to provide 
two lanes in each direction separated by a median.  Curb and gutter is expected to be provided 
along with an enclosed drainage system.  Several major culvert crossings are anticiaped to be 
reconstructed and the vertical  roadway profile will be adjusted to provide for improved drainage.  
Retaining wall plans are also expected to be required.  The project length is approximately 3.3 
miles.  All work for the project will be in English units.   
 
The following structures are anticipated to be included in this project: 
 

 7.5’ X 5.5’ Concrete Box Culvert- Kildeer Creek 
 8’ X 4’  Concrete Box Culvert- Kildeer Creek 
 5’ X 2.5’ Concrete Box Culvert- Heron Creek Pond Outlet 
 6’ X 1.5’ Concrete Box Culvert- Tributary to Willowbrook Drain 
 7’ X 4’ Concrete Box Culvert- Willowbrook Drain 
 4’ X 3’ Concrete Box Culvert- Tributary to Kildeer Creek 

 
The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulic reports, and other available applicable items. The deparment will also 
furnish traffic signal plans, specifications and quantities for inclusion into the contract plans.   
 
The estimated construction cost for this project is $37,000,000.  The Consultant's work includes 
preparation of contract plans, specifications, cost estimates, and all other work required to 
complete the improvement.  The completion date for this contract will be 18 months after 
authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project. 
 

Highways (Roads & Streets) 
Structures (Highway:  Typical)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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4. Job No. D-91-237-11, FAP 866 (IL 83) from IL 120 to IL 137 at Atkinson Road, Phase II 
Project, Lake County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2011 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to IL 83 from IL 120 to IL 137 at 
Atkinson Road.  The Consultant’s work is expected to consist of preparing plans, specifications, 
and cost estimates for the reconstruction of the roadway and the realignment of IL 137 and      
IL 83 intersection to align with the Atkinson Road extension.  The improvement is anticipated to 
include a new railroad grade crossing, new permanent traffic signal installation and traffic signal 
interconnect with emergency vehicle signal pre-emption equipment, open and enclosed 
drainage, and other incidental work required to complete the project.  All work for this project will 
be in English units. 
 
The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans, any available data, and existing 
developed contract plans.   
 
The estimated construction cost for this project is $26,400,000.  The Consultant's work includes 
preparation of contract roadway plans, route surveys, and geotechnical engineering services.  
The completion date for the contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work with 
adequate plan review experience). 

 
 The person who will perform the work in the area of geotechnical analysis and the 

preparation of the Roadway Geotechnical Report (RGR) (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (General Geotechnical Services) 
prequalification category requirement maybe completed by Sub and/or Prime. 
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 The person who will be in-charge of route surveys (must be an Illinois Licensed 
Professional Land Surveyor and/or an Illinois Licensed Professional Engineer). Route 
survey prequalification category requirement may be completed by Sub and/or Prime.   
 

 The person who will be in charge of traffic signals (must be an Illinois Licensed 
Professional Engineer).  Traffic Signal prequalification category requirement may be 
completed by Sub and/or Prime. 

 
The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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5. Job No. C-91-246-11, IL 21 from IL 120 to IL 137, Phase III Project, Lake County, Region 
One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 9:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering is required for the improvement of IL 21 from IL 120 to IL 137. Work 
includes, but is not limited to, reconstruction and widening of IL 137 for intersection 
improvements, new signalization at Casey Road and IL 21, signal modernization at IL 21 and    
IL 137, proposed jointed 9.75” PCC pavement, concrete curb and gutter, storm sewer, concrete 
sidewalk, replacement of existing cross culverts, replacement of Bull Creek Bridge, 
approximately 7 concrete retaining walls, multi-use path underpass, landscaped median, 
development of four retention/detention basins and all incidental and collateral work necessary 
to complete the project. All work for this project will be in English units.  
 
The following Structures may be included: 
 

 S.N. 049-0027  [Existing structure Bull Creek Bridge] 
 S.N. 049-0199  [New structure Bull Creek Bridge] 

 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The anticipated construction completion date for this contract will be October 31, 2011 plus 10 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  
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Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer (A registered Professional Engineer in the State of Illinois is 
preferred). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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6. Job No. P-91-248-11, Phase I Engineering Program Management Work, Various Traffic 
Studies for Various Routes, Various Counties, Region One/District One.   
 
This project may utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 1, 2011 at 9:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
A Project Management (PM) Consultant is required for traffic engineering services.  The PM 
Consultant will be assigned to manage various IDOT traffic engineering studies, which may be 
under contract with other Consultant engineering firms.  In addition, the PM will be expected to 
complete any studies work as needed in order to meet target deadlines.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
All work for this project will be in English units. 
 
The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant. The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work. 
 
Joint ventures will not be allowed on this project. 
 
The completion date for this contract will be 36 months after authorization to proceed.  The 
agreement with the Consultant will include an option to renewal by the department for an 
additional 36 months. 
  
The PM Consultant will be expected to perform work similar to an IDOT Traffic Studies Manager 
& staff and report to the Traffic Programs Section Chief.  Key staff from the PM Consultant will 
be expected to perform work in the District offices from three to four days a week as required.  
This may include engineering, engineering management, public coordination, administrative 
services, and other work as necessary to ensure assigned projects are brought to completion in 
accordance with established schedules and budgets.  It is anticipated that projects of varying 
complexity will be assigned to the PM Consultant. 
 
The work anticipated for traffic engineering projects may include: 

 Manage and review various traffic studies which are assigned and prepared under 
contract with other consultant engineering firms, including contract administration; 

 Review and select candidate locations for possible inclusion in the Highway Safety 
Improvement Program (HSIP), including preparation of the annual submittal(s) to the 
District and Statewide Safety Committees. 

 Preparation of the annual response to 5% locations. 
 Manage and track project-level costs, schedules, and benefit/cost ratios for HSIP 

projects in multi-year program cycle. 
 Coordinate, validate, and monitor project scopes; 
 Identify and implement all necessary coordination and communication within and outside 

the department; to IDOT and stakeholders as required; 
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 Hold regular progress meetings and briefings for IDOT including FHWA where details of 
project and progress are presented; 

 Facilitate and expedite the resolution of technical issues, drawing upon necessary 
resources and experts in applicable disciplines; 

 Facilitate the resolution of contractual issues, drawing upon necessary resources within 
IDOT; 

 Review assigned site development permits and local agency studies as to conform to 
policies, practices & procedures, and preserving the integrity of the highway. 

 All other work as necessary and required to manage traffic studies projects including the 
HSIP. 

 
The department will provide applicable department policies and procedures to the PM 
Consultant. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will assume the duties of the Project Engineer, that individual-in-charge 

of the day to day program management work (must be an Illinois Licensed Professional 
Engineer). 

 
 The person who will assume the duties of Traffic Engineer, that individual-in-charge of 

the day to day traffic studies work (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the QC/QA review work for all milestones submittals (must 
be an Illinois Licensed Professional Engineer). 

 
Statements of Interest must also provide a proposed organization chart for the proposed PM 
Consultant team with the proposed percentage of time commitment, as well as the approach the 
firm would take on this project, and a summary of the pertinent experience of the firm managing 
traffic engineering projects. 
 
The prime firm must be prequalified in the Special Plans (Traffic Studies) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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7. Job No. C-91-235-11, Various Quality Assurance Aggregate/HMA/PCC projects, Various 
Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase III engineering services are required to perform quality assurance responsibilities of hot-
mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation Control 
System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles (RAS) 
testing and pipe and precast producers.  Additional services and responsibilities include 
structural steel and miscellaneous materials inspection at various sources or jobsites. Additional 
services and responsibilities include Independent Assurance sampling and testing for the 
Department for both HMA and PCC according to Federal guidelines at both plants and jobsites 
on as as-needed basis.  The project includes Complete Quality Assurance Testing in 
accordance with The Standard Specifications for Road and Bridge Construction, Policy 
Memorandums 19-08, 25-08, 28-10 and any appropriate contract special provisions and plan 
notes or details.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project will be in English units. 
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pipe and 
precast facilities and various producers and suppliers of structural steel and miscellaneous 
materials.   
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Policy Memorandums 19-08, 25-08, and 28-10, and the Consultant agreement.  The Consultant 
will maintain records and submit documentation of QC and QA activities required by the 
construction contract and Policy Memorandums 19-08, 25-08, and 28-10. 
 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer who will assume duties as project Manager for all aspects of the 
work (A registered Professional Engineer in the State of Illinois is preferred). 

 The person(s) who will be in charge of QA Lab and Field Testing. 

 QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Testing Technicians. 
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 The Materials QA Technician. 

 Structural Steel and Miscellaneous Materials Source Inspector 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class 

The prime firm must be prequalified in the following categories to be considered for this project:   
 

Special Services (Quality Assurance:  QA HMA and Aggregate) 
Special Services (Quality Assurance:  QA PCC and Aggregate) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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8. Job No. C-91-234-11, Various Quality Assurance HMA/ PCC/ Aggregate Projects, Various 
Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing and pipe and precast producers.  Additional services and responsibilities include 
structural steel and miscellaneous materials inspection at various sources or jobsites. Additional 
services and responsibilities include Independent Assurance sampling and testing for the 
Department for both HMA and PCC according to Federal guidelines at both plants and jobsites 
on as as-needed basis.  The project includes Complete Quality Assurance Testing in 
accordance with The Standard Specifications for Road and Bridge Construction, Policy 
Memorandums 19-08, 25-08, 28-10 and any appropriate contract special provisions and plan 
notes or details.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this project will be in English units. 
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pipe and 
precast facilities and various producers and suppliers of structural steel and miscellaneous 
materials.   
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Policy Memorandums 19-08, 25-08, and 28-10, and the Consultant agreement.  The Consultant 
will maintain records and submit documentation of QC and QA activities required by the 
construction contract and Policy Memorandums 19-08 and 25-08 and 28-10. 
 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer who will assume duties as project Manager for all aspects of the 
work (A registered Professional Engineer in the State of Illinois is preferred). 

 The person(s) who will be in charge of QA Lab and Field Testing. 

 QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Testing Technicians. 
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 The Materials QA Technician. 

 Structural Steel and Miscellaneous Materials Source Inspector 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class 

The prime firm must be prequalified in the following categories to be considered for this project:   
 

Special Services (Quality Assurance:  QA HMA and Aggregate) 
Special Services (Quality Assurance:  QA PCC and Aggregate) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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9. Job No. D-91-233-11 Various Phase II projects for Plan Preparation, Plan Review and 
Surveying, Various Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
This project requires 15% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 28, 2011 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for plan preparation, plan review, and route 
surveying on various projects in District One.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. All work for this project 
will be in English units. 
 
Work orders may include contract plan preparation for various projects involving roadway and/or 
bridge improvements, preparation of miscellaneous plan and structure details, review of plans 
by consultants and local agency consultants for roadway and bridge reconstruction projects, 
obtaining pavement composition cores for resurfacing projects and providing supplemental field 
and bridge deck surveying for various projects.   
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes, and other available information. 
 
The estimated construction cost of these projects may range from $200,000 to $3,000,000.  The 
Consultant's work includes contract plan preparation, plan review, and route surveying for 
various projects. The completion date for this contract will be 24 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Surveyor).   
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
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must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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10. Job No. C-91-245-11, IL 64 from 7th Avenue to Kautz Road and Kautz Road to IL 59, Phase 
III Project, Kane County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 8:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection services for the 
improvement of IL 64  from  approximately 7th Ave. to Kautz Road and  from Kautz Road to IL 
59. The work includes, but is not limited to, pavement widening and resurfacing of the existing 
pavement to accommodate a bi-directional turn lane (a five lane cross section) and drainage 
system improvements. The proposed lane widths will consist of four, 12 foot wide through lanes, 
with a 12 to 14 foot wide painted median. Four retaining walls will be constructed. The existing 
roadway shoulder will be replaced with continuous combination concrete curb and gutter on 
both sides of IL 64. The existing open/closed drainage system will be replaced with a fully 
enclosed storm sewer system for the roadway. Existing street lighting on IL 64 is provided on an 
intermittent basis. New continuous roadway lighting will be installed from Dunham Road to 7th 
Avenue. The existing traffic signals on IL 64 from Atlantic Drive to West Mall Drive to 7th Avenue 
will be modernized and interconnected on this contract. Segments of existing watermain owned 
by the City of St. Charles will be replaced. The proposed scope of work on IL 64 from west of 
Kautz Road to IL 59 includes, but is not limited to, widening and reconstruction to provide for 
three lanes in each direction with shoulders separated by a wide landscaped median. The 
proposed pavement will be PCC. Additional work involves the reconstruction of the bridge 
carrying IL 64 over the UP / EJ&E Railroad and the construction of new retaining walls east and 
west of the bridge. The proposed drainage will be enclosed within a new storm sewer under the 
median and open ditch drainage on the outside. The traffic signals at five intersections will be 
replaced and interconnected. A new roadway lighting system will be installed from Kautz Road 
to IL 59.  All incidental and collateral work necessary to complete the project is also included. All 
work will be done in English units.  
 
The following Structures may be included: 
 

 S.N. 045-W001 [EB IL 64, immediate west of Tyler Road] 
 S.N. 045-W002 [WB IL 64 on the east side of Union Pacific RR.] 
 S.N. 045-W009 [WB IL 64, approximately 400’ east of Hunt Club Drive] 
 S.N. 045-W010 [SE corner between IL 64 and Hunt Club Drive] 
 S.N. 022-0190 [IL 64 over UP RR & EJE RR (east of Powis Road)] 
 S.N. 022-W027 [NW Retaining Wall From UP RR & EJE RR Bridge] 
 S.N. 022-W028 [NE Retaining Wall from UP RR & EJE RR Bridge] 
 S.N. 022-W029 [SW Retaining Wall from UP RR & EJE RR Bridge] 
 S.N. 022-W030 [SE Retaining Wall from UP RR & EJE RR Bridge] 

 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
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and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultants(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The anticipated construction completion date is October 31, 2012. The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer (A registered Professional Engineer in the State of Illinois is 
preferred). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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11. Job No. C-91-244-11, I-55 from I-355 to the County Line Road and County Line Road to 
Kedzie Avenue, Phase III Project, Cook and DuPage County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection services for the 
improvement of I-55 from I- 355 to the County Line Road and for the County Line Road to 
Kedzie Avenue. Work includes, but is not limited to, seven miles of patching, milling and 
resurfacing with hot-mix asphalt of the inside expressway shoulder on I-55 from I-355 to County 
Line Road. Twelve miles of patching, milling and resurfacing with hot-mix asphalt of the mainline 
expressway pavement and ramps, bridge deck sealing of 20 structures and the replacement of 
the traffic system center impacted surveillance loops on I-55 from County Line Road to Kedzie 
Avenue. All incidental and collateral work necessary to complete the project is included.  All 
work for this project will be in English units.  
 
The following Structures may be included: 
 

 S.N. 016-0001 – [WB I-55 over EB Joliet Rd]   
 S.N. 016-0003 – [I-55 over Wolf Rd & Flag Cr] 
 S.N. 016-0004 – [EB I-55 over BNSF RR] 
 S.N. 016-0005 – [WB I-55 over BNSF RR] 
 S.N. 016-0006 – [EB I-55 over Access Rd] 
 S.N. 016-0007 – [WB I-55 over Access Rd] 
 S.N. 016-0008 – [EB I-55 over BNSF RR] 
 S.N. 016-0009 – [WB I-55 over BNSF RR] 
 S.N. 016-0012 – [WB I-55 over CSXT RR] 
 S.N. 016-0013 – [EB I-55 over CSXT RR] 
 S.N. 016-0014 – [EB I-55 over San & Ship Canal] 
 S.N. 016-0015 – [WB I-55 over San & Ship Canal] 
 S.N. 016-0016 – [EB I-55 over IL 50 (Cicero Ave)] 
 S.N. 016-0017 – [WB I-55 over IL 50 (Cicero Ave)] 
 S.N. 016-0018 – [EB I-55 over BRC RR] 
 S.N. 016-0019 – [WB I-55 over BRC RR] 
 S.N. 016-2678 – [I-294 Ramps over I-55] 
 S.N. 016-2687 – [I-294 Ramps over Joliet Rd] 
 S.N. 016-2704 – [I-55 over the Des Plaines River] 
 S.N. 016-0744 – [Pulaski Rd Ramps over I-55] 

 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
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any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultants(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The anticipated construction completion date is October 31, 2011. The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer (A registered Professional Engineer in the State of Illinois is 
preferred). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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12. Job No. P-91-247-11, Various Survey Projects, (NPDES Compliance), Various Route, 
Various Counties, Region One, District One 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation 
 
The Complexity Factor for this project will be 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial on February 3, 2011 at 10:30 A.M. at the Region 
One, District One office in Schaumburg. 
 
Phase I/II engineering services are required, under a work order agreement, to perform field 
surveys for various roadway projects throughout the District. Work Orders under the blanket 
agreement will be negotiated by the department on an as-need basis. All work for this project 
will be in English units. 
 
The Consultant’s work may include, but is not limited to, route and stream surveys, gathering 
topography, cross-sections, profile, existing and proposed centerline alignment, drainage 
inverts, right-of-way monumentation, and land use determination, hydraulic and centerline plots, 
plotting of the field information collected, outfall mapping using high accuracy GPS data 
collector to import to ARC GIS, and possibly supplementing the District Survey staff for 
establishing control for mapping projects. 
 
The Consultant will perform required tasks for this project on a timely basis and in accordance 
with State specifications. The Consultant will be required to document that each submittal has 
resulted from the requisite QC/QA review by the Consultant prior to submittal to the department. 
 
It is anticipated that this contract may include six or more projects during the contract period. 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
Statements of Interest, including resumes of the key 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
must be an Illinois Licensed Professional Land Surveyor. 

 Survey Party Chief, if different from person above, who will coordinate all field work for 
the Consultant.  

 The person who will perform the QC/QA review work of all submittal documents (must 
be an Illinois Licensed Professional Land Surveyor). 

 
Statements of Interest must include also include the proposed QA/QC plan as to how the firm 
will review internal work as well as assigned IDOT projects. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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13. Job No. D-91-240-11, FAP 326 (IL 47) over Virgil Ditch # 2, Phase II, Kane County, Region 
One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 4, 2011 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the removal and replacement of the structure carrying IL 47 over Virgil  Ditch 
#2. The proposed improvement is expected to include raising the roadway profile within the 
limits of the improvement to correct the deficient vertical sag curve for the 60 mph design and to 
meet the required hydraulic criteria. It is anticipated that the roadway shoulders will be widened 
and stage construction will be utilized. The improvement may also provide for temporary traffic 
signal, lighting and other incidental work required to complete the project.  All work for this 
project will be in English units.   
 
The following structures are included in this project: 
 

 S.N. 045-0023 –existing (S.N. 045-0078-proposed)-IL 47 over Virgil Ditch #2 
 
The department will furnish the Consultant with the Project Report, Location Drainage Study, 
Hydraulic Report, Bridge Condition Report, available microfilm plans, and other existing data 
available.   
 
The estimated construction cost for this project is $ 2,625,000.  The Consultant's work includes 
preparation of TSL, geotechnical report, supplemental survey and all other works required to 
complete the improvement.  The completion date for this contract will be 12 months after 
authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
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must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 The person who will perform the work in the area of geotechnical analysis and the 

preparation of the Structure Geotechnical Report (SGR) (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (General Geotechnical Services & 
Structure Geotechnical Report) prequalification categories requirement maybe 
completed by Sub and/or Prime. 
 

 The person who will be in-charge of route surveys (must be an Illinois Licensed 
Professional Land Surveyor and/or an Illinois Licensed Professional Engineer). Route 
survey prequalification category requirement may be completed by Sub and/or Prime.   

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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14. Job No. D-91-243-11 Various Geotechnical Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for all work required for preparation of Roadway 
Geotechnical Reports (RGRs) and Structure Geotechnical Reports (SGRs) at various locations 
in Region One/District One.  In addition to RGRs and SGRs, the work may also consist of 
pavement cores and evaluations, ground water studies, and specialized geotechnical analysis 
and design as needed.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis. All work for this project may be in either 
English or metric units.  
 
The department will furnish the Consultant with the available plans, historical data, and survey 
bench marks necessary to perform the work.   
 
The Consultant's work includes all management, layout, provisions for traffic control, drilling, 
laboratory testing, analysis, drafting, and report preparation necessary for RGRs and SGRs or 
other projects as assigned. The completion date for this contract will be 24 months after 
authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents. 
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
The prime firm must be prequalified in the following categories to be considered for this project:  
   

Geotechnical Services (Subsurface Explorations) 
  Geotechnical Services (General Geotechnical Services)  
  Geotechnical Services (Structure Geotechnical Reports (SGR))  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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15. Job No. D-91-013-98, I-55 at Blodgett Road and Blodgett Road over Grant Creek, Phase II, 
Will County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the removal and replacement of the Blodgett Road Bridge over I-55 and 
improvement of Blodgett Road bridge over Grant Creek. The Blodgett Bridge over I-55 is 
proposed to be removed and replaced with a new bridge for bicycle path and emergency vehicle 
access. The proposed improvement to the Blodgett Road Bridge over Grant Creek is expected 
to be removal and replacement of the bridge superstructure.  It is anticipated that the 
substructures at Grant Creek will have to be repaired and the approach slabs removed and 
replaced.  The improvement may also require new bridge lighting and any other incidental work 
required to complete the project.  All work for this project will be in English units.   
 
The following structures are included in this project: 
 

 SN 099-0182 existing (Blodgett Road over I-55) 
 SN 099-0181 existing (Blodgett Road over Grant Creek) 

 
The department will furnish the Consultant with the Project Report, Location Drainage Study, 
available microfilm plans and other existing data available.   
 
The estimated construction cost for this project is $ 2,000,000.  The Consultant's work includes 
preparation of Bridge Condition Report, TSL, geotechnical report, surveys, and all other works 
required to complete the improvement of I-55 at Blodgett Road and Blodgett Road over Grant 
Creek.  The completion date for this contract will be 12 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 The person who will perform the work in the area of geotechnical analysis and the 

preparation of the Structure Geotechnical Report (SGR) (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (General Geotechnical Services & 
Structure Geotechnical Report) prequalification categories requirement maybe 
completed by Sub and/or Prime. 
 

 The person who will be in-charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Professional Land Surveyor). Route 
survey prequalification category requirement may be completed by Sub and/or Prime.   

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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16. Job No. P-92-026-11, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 8, 2011 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction cost for these projects may range from $200,000 to $4,000,000.  It 
is anticipated that this contract will include approximately 3 to 15 different projects.  This 
completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
 The person who will be in-charge of route surveys (must be an Illinois Licensed Professional 

Engineer and/or an Illinois Licensed Professional Land Surveyor). Route survey 
prequalification category requirement may be completed by Sub and/or Prime.   

 
 The person who will be in-charge of land surveys (must be an Illinois Licensed Professional 

Land Surveyor). Land survey prequalification category requirement may be completed by 
Sub and/or Prime.   

 
 The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

 Highways (Roads & Streets) 
 Structures (Highway: Typical) 
 Special Studies (Location Drainage) 
 Location/Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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17. Job No. P-92-080-10, Various Land and Route Survey Projects, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required to furnish various land and route surveys throughout 
District Two.  Work is anticipated to include field office assistance for surveys to establish or re-
establish section corners, reference said corners to centerlines, preparation of a cover sheet, 
Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats 
(copies of recorded Monument Record Plats to be furnished by the Consultant), section Corner 
Plat of Survey, and staking plans for projects of approximately 20 parcels.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on as as-needed 
basis.  All work for this project will be in English units. 
 
In addition, the Consultant selected may perform various route survey functions, including, but 
not limited to horizontal and vertical control for aerial mapping projects and topographic surveys. 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

 
 The person who will perform/supervise the work in the area of route surveying (must be 

an Illinois Licensed Professional Engineer and/or an Illinois Licensed Professional Land 
Surveyor). 

 
 The person who will perform/supervise the work in the area of land surveying (must be 

an Illinois Licensed Professional Land Surveyor). 
 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer and/or an Illinois 
Licensed Professional Land Surveyor). 

Professional Transportation Bulletin 158 Published November 10, 2010



 

 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
    

Special Services (Land Surveys) 
  Special Services (Route Surveys) 
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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18. Job No. P-92-001-11/D-92-001-11, US 52/IL 64 over the Mississippi River, Phase I and II 
Engineering Services, Carroll County, Region Two/District Two. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on February 1, 2011 at 10:00 A.M. at 
the Region Two, District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of a Type, Size and 
Location (TSL) plan, Structural Geotechnical Report (SGR) and contract plans for the total 
replacement of the existing Iowa approach spans and the new bridge that will carry US 52 over 
the Mississippi River between Savanna, IL - Sabula, IA.  All work for this project will be in 
English units. 
 
Phase I may consist of the District 2 staff preparing the Design Report and the consultant 
assisting with the TSL, the SGR, redesign of a portion of the Iowa causeway and preparing of 
the Environmental Assessment (EA) and related work.  It is expected that the new bridge will 
have increased width and will be on new alignment to the south of the existing location to 
eliminate the need for an excessive detour route.  The Geotechnical work will require the use of 
a barge and/or other means necessary to obtain structure boring information.  Proposed right-
of-way documents may be completed by the consultant and it is estimated that several 
relocations may be necessary.  Public Involvement is anticipated. 
 
In addition, Phase I and II engineering services may be required for preparation of repair plans 
as needed on the existing bridge to ensure that the structural integrity is maintained until the 
entire bridge design is completed.  In addition, roadway work along IL 84 from approximately 
Randolph St. north to the main entrance of the Mississippi Palisades State Park is anticipated.  
This work could consist of widening the existing shoulders, upgrading the existing guardrail, 
culvert replacement, and roadway resurfacing.  
 
Phase II work may include preparation of detailed design contract plans, traffic management 
plan (TMP), cost estimates, cross sections, final bridge plans, roadway plans, drainage plans, 
traffic signal plans, lighting plans,  special details, special provisions, quantities and cost 
estimates, and any other related work to complete final plans, specifications, and estimates.  
Coordination with other agencies is anticipated with this project.    
 
The following structure is included with this project:  
 

 S.N. 008-6000 – US 52 over Mississippi River and Iowa approach – Total Replacement 
 

The department will furnish the Consultant with any available as-built/existing plans; 2009 NBIS 
bridge inspection reports, topographic survey data, bathymetric surveys, section corner data 
and any additional surveys as required, microfilm plans; approved bridge condition report, 
existing right-of-way plats, approved hydraulic report, title reports, proposed right-of-way 
requirements and any other available information.   
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The estimated construction cost for this project is $67,600,000.  The completion date for Phase I 
contract will be 24 months after authorization to proceed.  Phase II will be negotiated near the 
completion of Phase I.  The completion date for Phase II contract will be 18 months after 
authorization to proceed.  
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois and Iowa Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois and 
Iowa Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois and Iowa Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

 
 The person who will be in charge of route surveys (must be an Illinois and Iowa Licensed 

Professional Engineer or an Illinois and Iowa Licensed Professional Surveyor). Route 
Surveys prequalification category requirement may be completed by Sub and/or Prime. 
 

 The person who will perform/supervise the work in the area of land surveying (must be 
an Illinois and Iowa Licensed Professional Land Surveyor). Land Surveys 
prequalification category requirement may be completed by Sub and/or Prime. 
 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois and Iowa Licensed Professional 
Engineer). 

 
 The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois and Iowa Licensed Professional Engineer for roadway 
work, must be an Illinois Licensed Structural Engineer for structural work with adequate 
plan review experience and an Illinois and Iowa Licensed Professional Land Surveyor for 
land surveys). 
 

 The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including water quality, traffic noise, community impacts and ecology.  Environmental 
staffing on Exhibit B must match the staffing presented and approved in the firm’s most 
recently approved Statement of Experience and Financial Condition. 

 
Prime firms must be prequalified in the following (IL DOT) categories to be considered for this 
project:   
 

Location/Design Studies (New Construction/Major Reconstruction) 
Highways (Roads & Streets) 
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In addition, the prime Consultant must be prequalified in at least three (3) of the following 
Structure, Major River Bridges categories: Steel Girder, Tied Arch, Segmental Concrete Box 
Girders, Continuous/Cantilever Truss, and/or Cable Stayed Girders. 
 
Also, the prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in the firm’s most recently approved Statement of Experience and Financial Condition 
or your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work.  The   subconsultant’s 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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19. Job No. C-92-046-11, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/ District Two.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2011 at 10:30 A.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in District Two.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for this project may be in either 
English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The projects may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 
 
The Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The estimated construction costs for these projects are $200,000 to $12,000,000.  The 
Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project.  The completion date for this project will be 24 months after authorization to 
proceed.   
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Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 

 The Materials QA Technician/Inspector(s) -   Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 

 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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20. Job No. C-92-047-11, Various Phase III Projects, Various Routes, Winnebago County 
Only, Region Two/ District Two.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2011 at 1:30 P.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase III engineering services are required to provide construction inspection for various 
projects in Winnebago County, District Two.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing, and material quality assurance testing, construction staking 
layout as required, and all other work required to complete the project.  The Consultant will be 
responsible for the completion of the work in accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
various proposed projects may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, vertical/horizontal realignment, 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping.  It is anticipated that the 
department will do all off site material inspection for the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The estimated construction costs for these projects range from $200,000 to $12,000,000.  The 
Consultant will be required to complete and submit final measurements, calculations, and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project.  The completion date for this contract will be 24 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer 
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 The Materials QA Technician/Inspector(s) -   Include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection. 

 The Document Technician (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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21. Job No. D-94-011-11, Geotechnical Investigations for the IL 336 Northeast Quadrant of 
the Macomb Bypass from US 67, north of Spring Lake Road to US 136(E), east of 
Macomb, McDonough County, Region Three/District Four. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scoping meeting on January 28, 2011 at 10:00 A.M. at the 
Region Three/District Four Office in Peoria. 
 
Phase II geotechnical engineering services are required for roadway and structure borings, 
geotechnical investigations, and preparation of geotechnical report(s) for the proposed four-lane 
freeway designated IL 336 from approximately US 67, north of Spring Lake Road to US 136(E), 
east of Macomb.  The project is approximately six miles in length with the proposed alignment 
running along the northeast quadrant of the Macomb Bypass.  All work for this project will be in 
English units. 
 
Work required for this contract may include soil line borings for the proposed mainline 
pavement, proposed ramp pavement, and off-system streets requiring widening in excess of six 
feet.  Work may also include back-slope, structure, and culvert borings.  Using the data obtained 
from the field investigations, the Consultant shall prepare soils reports for use in separate Phase 
II design engineering for this project.  The Consultant will be responsible for all field work, lab 
work, and analysis necessary to produce an acceptable soils report.  The rural nature of this 
project may require special equipment.  All necessary traffic control will be the responsibility of 
the Consultant.  All necessary boring layout, including survey for horizontal and vertical control, 
level survey to determine ground surface elevation of borings, and determining GPS 
coordinates of the boring locations, will be the responsibility of the Consultant. 
 
The department will furnish the Consultant with a copy of the Project Report and all other 
pertinent Phase I engineering and survey data.   
 
The estimated construction cost for this project is $120,000,000.  All work shall be in 
accordance with the Department’s Geotechnical Manual, All Geotechnical Users 
Memorandums, Bridge Manual, and other Department references as applicable.  The 
completion date for this contract will be 36 months after authorization to proceed.   
 
The Consultant must own or have access to conventional drill rig(s) as well as a track-type, all-
terrain vehicle drill rig.  All drill rigs shall have an automatic-type hammer.  The Consultant will 
be required to own the software program gINT, Version 8.   
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will perform the duties of Senior Soils Engineer for all aspects of the work 

(must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Soils Engineer (the individual who is 
directly in charge of the development of the reports). 
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 The drilling technician who performs the logging in the field (must have a minimum of five 

years experience). 
 

 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Professional Land Surveyor).  The Route Survey 
prequalification category requirement may be completed by Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Geotechnical Services (Subsurface Exploration) 
Geotechnical Services (General Geotechnical Services) 
Geotechnical Services (Structure Geotechnical Reports) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment at the following address: 
SOIPTB@dot.il.gov. 
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22. Job No. P-94-013-04, FAI 74 (I-74)/CH 9, Reconstruction of Two Structures on CH-9 over 
I-74 in Knox County, Region Three/District Four. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 28, 2011 at 1:00 P.M. at the 
Region Three, District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a Categorical Exclusion) and contract plans for deck replacement with 
superstructure and deck widening for the two structures (S.N. 048-0044 and S.N. 048-0045) 
carrying CH 9 over I-74 north of Knoxville in Knox County.  All work for this project will be in 
English units. 
 
The Consultant’s work is anticipated to include preparation of the Project Report, and 
conducting route and land surveys, performing simple environmental assessments, preparing 
Bridge Condition Reports, Structure Reports, and Structure Geotechnical Reports, including 
structure borings, performing structure inspections of the existing structures, and preparing 
Type, Size and Location (TS&L) drawings for the replacement structures.  Also, this work may 
include data collection, cost estimates, traffic management analysis, and accident analysis, 
inspection of existing structures to determine staging possibilities, and other related work and 
exhibits to produce the Project Report, as necessary.  The Consultant will also obtain survey 
data to prepare plats and legal descriptions for additional right-of-way, if required.  The work 
required will also include performing drainage studies, preparing bridge and roadway plans, 
preparing traffic control plans, and any other work necessary to complete final contract plans 
and documents. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right-of-way plans, aerial photographs, boring 
logs, structure ratings, and other available information. 
 
The estimated construction cost for this job is $3,420,000.  The completion date for Phase I 
work for this contract will be completed in 18 months after the authorization to proceed. Phase II 
will be negotiated near the completion of Phase I.  The completion date for Phase II work will be 
completed 12 months after authorization to proceed with Phase II. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Geotechnical Structure Report (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (Subsurface Explorations, General 
Geotechnical Services & Structure Geotechnical Report) prequalification categories 
requirement may be completed by the Sub and/or Prime consultant. 

 The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Professional Land Surveyor).  The 
Route Survey prequalification category requirement may be completed by Sub and/or 
Prime Consultant. 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed 

Professional Land Surveyor).  The Land Survey prequalification category requirement 
may be completed by Sub and/or Prime Consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies: Rehabilitation 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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23. Job No. D-94-010-11, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Three/District Four. 
 
This contract will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 28, 2011 at 9:00 A.M. at 
the District Four Office in Peoria. 
 
Phase I and II engineering services are required for work on various projects throughout District 
Four.  Work Orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing Bridge Condition Reports, Hydraulic Reports, 
Structure Geotechnical Reports, Type Size and Location (TS&L) plans, Intersection Design 
Studies, and Project Reports (categorical exclusion projects only).  This work may include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, geometric studies, traffic studies, drainage studies, structure borings, 
geotechnical analysis and reporting, all drilling and analysis of soil borings, analysis of existing 
pavements including obtaining pavement cores, and all other related work required to produce 
the necessary Phase I documents and reports. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, structure plans, roadway plans, drainage, geometric plans, geotechnical analysis and 
reporting, all drilling and analysis of soil borings, traffic signal plans, traffic staging plans, 
temporary and permanent erosion control plans, plats and legal descriptions for right of way 
acquisition, and any other related work required to complete plans, specifications and estimates 
as necessary. 
 
The department will furnish the consultant with any available as-built plans, field notes and 
survey books, traffic data, accident information, structure inspection reports, existing bridge 
condition reports, existing hydraulic reports, existing right of way plans, aerial photos, aerial 
mapping, electronic design files, boring logs, soil reports and other information that is available. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately six (6) to fifteen (15) different projects.  
The engineering services required may consist of only a portion of the total engineering work on 
a given project.  The completion date for this contract will be 48 months after authorization to 
proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform/supervise the work in the area of hydraulic analysis (must 
be an Illinois Licensed Professional Engineer).  Hydraulic Reports: Typical 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Geotechnical Structure Report (must be an Illinois Licensed 
Professional Engineer).  Geotechnical Services (Subsurface Exploration, General 
Geotechnical Services & Structure Geotechnical Report) prequalification categories 
requirement may be completed by the Sub and/or Prime consultant. 

 The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work).  

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor).  Route Survey 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor).  Land Survey prequalification category requirement may be completed by the 
Sub and/or Prime consultant. 

 
 The person who will be in charge of land acquisition documents (Must be an Illinois 

Licensed Land Surveyor). 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies (Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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24. Job No. P-95-045-10/D-95-045-10, Phase I/II Various Projects, Various Routes, Various 
Counties, Region 3/District Five. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on January 27, 2011 at 10:30 A.M. at the 
Region 3/District Five Office in Paris. 
 
Phase I and/or II engineering services are required for work on various projects in District Five.  
Work Orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in either English or metric units. 
 
The Consultant’s Phase I work, if required, may consist of conducting hydraulic and route 
surveys, subsurface utility engineering, preparing Structure Geotechnical Reports, drilling and 
analysis of soil borings, hydraulic analysis, geometric studies, and preparing project reports 
(Categorical Exclusion reports only). This work may include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, traffic management plans, 
accident analysis, quantity computations, and other related work items required to produce a 
project report. 
 
The Consultant’s Phase II work, if required, may consist of conducting route surveys, land 
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way, 
hydraulic analysis, geometric studies, roadway plans, TS&L drawings, pre-final structure plans, 
final structure plans and any other related work required to complete final plans, special 
provisions, and estimates as necessary. 
 
The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic 
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring 
logs, and accident data when available. 
 
The estimated construction cost for each project will range from $10,000 to $5,000,000.  It is 
anticipated that this contract will include approximately 4 to 10 different projects.  The 
Consultant’s work may consist of either complete projects or a portion of the total engineering 
required for a certain project.  The completion date for this contract will be 36 months after 
authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
  

Professional Transportation Bulletin 158 Published November 10, 2010

mailto:SOIPTB@dot.il.gov


 

25. Job No. D-95-032-07, FAP 704 (I-55 Business, Veteran’s Parkway), I-55 Business over I-74 
SW of Bloomington, McLean County, Region Three/District Five. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  
  
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 28, 2011 at 10:00 A.M. at 
the Region Three/District Five Office in Paris. 
 
Phase II engineering services are required for the preparation of structure plans, specifications, 
and estimates for the replacement of multiple structures over I-74. All work for this project will be 
in English Units. 
 
The following structures are included in this project: 
 

 S.N. 057-0059 Ex., 057-0251 Prop., I-55 Business (NB) over I-74 (EB) 
 S.N. 057-0060 Ex., 057-0252 Prop., I-55 Business (SB) over I-74 (EB) 
 S.N. 057-0061 Ex., 057-0253 Prop., I-55 Business (NB) over I-74 (WB) 
 S.N. 057-0062 Ex., 057-0254 Prop., I-55 Business (SB) over I-74 (WB) 

 
The Consultant’s work is anticipated to include preparation of SGR’S, TS&L’s, PDO’s, pre-final 
and final structure construction plans, which include stage construction. 
 
The department will furnish to the Consultant the Bridge Condition Report, available as-built 
construction plans, available surveys, and any other available information. 
 
The estimated construction cost for this project is $11,600,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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26. Job No. D-96-542-02; FAP 310 (US 67), from future IL 125 interchange in Beardstown to 
Cass County, Region Four, District Six 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 17% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 1, 2011, at 1:30 
P.M. in the Region Four, District Six Office in Springfield. 
 
Phase II engineering services are required for route survey (pick-up), land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L plans, structure plans, roadway plans, 
necessary right-of-way documents, and any other related work to complete final plans, 
specifications, and estimates for approximately two construction contracts (one roadway; one 
landscaping – possibly more If broke down into smaller contacts) associated with this 10.5 miles 
of new four-lane expressway.  All work for this project will be in English units. 
 
The following structures are included in this project: 
 

 SN 009-0505 (NB), SN 009-0506 (SB); US 67 over Indian Creek; dual, three-span 
bridges) 

 Other minor structures may be included. 
 
The department will furnish the Consultant with available field survey notes, as-built construction 
plans, existing right-of-way plans, soil boring logs, geotechnical report, and approved project 
reports.   
 
The estimated construction cost for this project is $63,500,000.  The Consultant's work includes 
completing plans, specifications, and estimates for these two construction contracts.  The 
completion date for this contract will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Land Surveyor).  The Route Survey 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor).  Land Survey prequalification category requirement may be completed by the 
Sub and/or Prime consultant. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Freeways) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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27. Job No. D-96-007-11; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on January 28, 2011, at 10:00 
A.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  No work on these projects is to occur until the work order is assigned. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
 The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer and/or an Illinois Licensed Land Surveyor).  Surveys: Route Survey 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor).  Land Survey prequalification category requirement may be completed by the 
Sub and/or Prime consultant. 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 
   Location Design Studies (Rehabilitation) 

Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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28. Job No. D-96-005-11; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on February 2, 2011 at 10:00 
A.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  No work on these projects is to occur until the work order is assigned. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 24 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 
 The person(s) who will perform the duties of Project Engineer who will be directly involved 

and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer and/or an Illinois Licensed Land Surveyor).  Route Survey prequalification 
category requirement may be completed by the Sub and/or Prime consultant. 
 

 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor).  Land Survey prequalification category requirement may be completed by the 
Sub and/or Prime consultant. 

 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 
   Structures (Highway: Typical) 
   Location Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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29. Job No. D-96-004-11; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on January 28, 2011, at 1:30 
P.M. in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  No work on these projects is to occur until the work order is assigned. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $5,000,000.  It is 
anticipated that this contract will include approximately 5 to 20 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 
 

 The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 
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 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Land Surveyor).  Route Survey 
prequalification category requirement may be completed by the Sub and/or Prime 
consultant. 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor).  Land Survey prequalification category requirement may be completed by the 
Sub and/or Prime consultant. 
 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Highways (Freeways) 
   Location Design Studies (Rehabilitation) 
   Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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30. Job No. P-98-022-11; D-98-022-11, FAP 592 (IL 157), Total Structure Replacement over St. 
Clair Avenue, Metrolink RR, Phase I/II, St. Clair County; Region 5/District Eight.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant is 
using are scheduled to attend an initial meeting on February 2, 2011 at 10:00 A.M. at the 
Region Five, District Eight Office in Collinsville. 
 
Phase I and Phase II engineering services are required for the replacement of the structure 
carrying IL 157 over St. Clair Avenue, Metrolink RR, and Schoenberger Creek.  The structure 
must meet current vertical clearances for railroad and roadway, which may increase the 
profile(s).  The existing structure is approximately 476 feet back to back of abutments.     
 
Phase I engineering services required for this project include surveys, the preparation of a crash 
analysis, public involvement, geometric studies, Bridge Condition Report, environmental 
coordination and all other work necessary to prepare a Project Report for Design Approval.  In 
addition, the preparation of a Type Size and Location (TS&L) plan will be required.  All work for 
this phase of the project will be in English units.   
 
Phase II engineering services required for this project include and the Plans, Specifications and 
Estimate (PS&E) package for the anticipated replacement of the bridge.  This PS&E package 
includes the structural plans, roadway plans, special provisions, estimate of time and estimate 
of cost.   
 
Structure, S.N. 082-0088 (Old) IL 157 over St. Clair Ave., Metrolink RR and Schoenberger 
Creek is included in this project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
traffic data, crash statistics, agency coordination, existing right of way plans, and other 
information deemed applicable to the Consultant’s work. 
 
The estimated construction cost for this project is $10,600,000.  The completion date for Phase I 
work for this contract will be completed in 24 months after the authorization to proceed. Phase II 
will be negotiated near the completion of Phase I.  The completion date for Phase II work will be 
completed 12 months after authorization to proceed with Phase II.  
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the duties of Structural Engineer, that individual in charge 
who is directly involved in the development of the contract structural documents (must 
be an Illinois Licensed Structural Engineer). 

 
 The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Advanced Typical) 
  Location/Design Studies (Reconstruction/Major Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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31. Job No. P-98-026-11/D-98-026-11, Various Phase I and/or Phase II Projects, Various 
Routes, Various Counties, Region Five / District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend the scope of services meeting on February 1, 2011 at 9:30 
A.M. at the Region Five/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various projects throughout the 
District.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. All work for this project will be in English units. 
 
The Phase I work, if required, may consist of hydraulic analysis, conducting geometric studies 
and reviews, preparing TS&L plans, preparing Bridge Condition Reports, preparing Structure 
Geotechnical Reports, soils analyses, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, cost estimates, traffic management 
analysis, crash analysis, and other related work and exhibits necessary to produce the Project 
Report, as necessary. 
 
The Phase II work, if required, may consist of geometric studies, structure plans, roadway plans, 
and any other related work to complete final plans, specifications, and estimates, as necessary. 
 
The various proposed projects may consist of simple roadway patching and resurfacing, bridge 
repair, bridge rehabilitation, bridge replacement, roadway widening and resurfacing, roadway 
reconstruction, and design on new roadway alignments.  Projects may also include design of 
partial access controlled and access controlled highways on existing and/or new alignments. 
 
In addition, the Consultant may also be required to provide Computer Aided Drafting Design 
(CADD) support. It is anticipated that one or more CADD persons from the Consultant may be 
required to conduct work in the District 8 office 3-5 days per week. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, crash statistics, agency coordination, existing right-of-way plans, aerial 
photos, boring logs, location design reports, and other information deemed applicable to the 
Consultant’s work. 
 
The estimated construction costs of each project may range from $100,000 to $5,000,000. It is 
anticipated that this contract will include approximately 5 to 20 different projects.  The 
completion date for this contract will be 48 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of work (must 
be an Illinois Licensed Professional Engineer). 
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 The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 
 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

 The person(s) who will provide CADD support (must have 3-5 years experience using 
Microstation and Geopak in a Civil Drafting environment, be proficient in evaluating and 
editing tin models, and have a working knowledge of MS Excel and MS Word). 
 

 The person who will perform/supervise the work in the area of hydrologic/hydraulic 
analysis and modeling for culverts and bridges (must be an Illinois Licensed Professional 
Engineer). 
 

 The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 
 

 The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads and Streets) 
Structures (Highway: Typical) 
Hydraulic Reports (Waterway: Typical) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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32. Job No. C-98-026-11 Phase III Services for I-270 over the Mississippi River Chain of 
Rocks Canal and the Mississippi River in Granite City, Madison County, Region Five, 
District Eight  
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This Project requires 20% DBE participation 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 10:00 A.M. at the 
Region Five, District Eight Office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, material 
testing, record maintenance and construction layout.  This work is anticipated to consist of 
construction of a new structure to carry I-270 over the Mississippi River Chain of Rocks Canal.  
The work includes new steel beams, PCC bridge deck, and new approaches. All work for this 
project may be in either English or metric units. 
 
The Consultant may be required to perform on-site inspection and provide construction layout 
as directed by the engineer.  The Consultant will also maintain records, documentation, and 
perform any other duties as directed by the engineer to complete this project on a timely basis  
 
The Consultant’s work force shall be adequate to allow completion of this project in a timely 
manner. The Consultant may be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department may provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  If provided, the Resident Engineer will direct/coordinate the 
activities of the Consultant staff.  The Consultant may be required to furnish a liaison Resident 
Engineer to work directly with the IDOT Resident Engineer and provide a staff to perform the 
engineering services required for this project or provide staff to supplement the department’s 
staff.    
 
The department will furnish the Consultant with construction plans and specifications.  
 
The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District Eight for each project.  Illinois Construction Records System (ICORS) software 
will be provided for downloading on the Consultant’s computer. 
 
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the department no later than six (6) weeks after completion of the 
project as required.  The project is scheduled for construction during the 2011, 2012 and 2013 
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construction seasons. The completion date for this contract will be 36 months after authorization 
to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer 
 
 Engineering Technician 

 
 Materials Coordinator(s) – Include specific details or aggregate source certification, 

bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection. 

 
 Proportioning Technician(s) – Include specific details or aggregate source certification, 

bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection 

 
 The Document Technician (the person actively performing the documentation on the 

project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.)  

 
 The Materials QA Technician  

 
 The Survey Chief 

 
 Nuclear density inspectors are to include evidence of appropriate QC/QA density training 

and nuclear license.  
 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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33. Job No. P-98-080-10, D-98-080-10, Various Phase I and Phase II Deep Well and Pump 
Station Analysis for Various Routes, Various Counties, Region 5/District Eight. 
  
This project will utilize the Direct Labor Multiple (DLM) method for compensation. 
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 28, 2011 at 10:00 A.M. at 
the Region 5/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various deep well and pump 
station projects in District Eight.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. All work for this project will be in 
English units. 
 
The Phase I work, if required, may include but not be limited to conducting hydraulic surveys, 
hydraulic analyses, preparing Hydraulic Reports, assessing condition of existing pump 
stations/deep wells to include electrical, mechanical and control systems, conducting system-
wide analyses of pump stations and deep wells for short and long term planning of 
improvements, defining rehabilitation alternatives and preparing recommendations and cost 
analyses.   
 
The Phase II work, if required, may include but not be limited to plan review, preparing contract 
plans, special provisions and estimates, facility field testing and start-up and preparation of 
Operation and Maintenance Manuals.  The various proposed projects may consist of pump 
station repair and/or replacement, deep well rehabilitation and new well design. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
existing equipment cut-sheets, deep well discharges values, on/off pump elevations for existing 
conditions, field notes, boring logs and other available information deemed applicable to the 
Consultant’s work.  
 
The Consultant’s work may consist of either entire projects or a portion of the total engineering 
required for a certain project. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer).  Resumes of drainage engineers must state hydraulic and hydrologic 
modeling experience for the last 5 years.  Experience in deep well design should be 
noted.                                                                                                                                 
 

 The person who will perform the work in the area of electrical and control system design 
(must be an Illinois Licensed Engineer). 
 

 The person who will perform the work in the area of mechanical system design (must be 
an Illinois Licensed Engineer).   
 

 The person who will perform the work in the area of structural documents (must be an 
Illinois Licensed Structural Engineer).  In addition, the staff performing this work must be 
identified. 
 

 The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineers with specialization in 
the area of engineering performing work review and must be an Illinois Licensed 
Structural Engineer for structural work portion). 

 
 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Hydraulic Reports (Pump Stations) 
Special Plans (Pumping Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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34. Job No. D-30-007-11, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 27, 2011, at 10:00 A.M. at 
the Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering, geotechnical/foundation, and hydraulic services are required by 
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element 
Level Inspections and training, Damage Inspections, plan preparation for the repair, 
rehabilitation, or replacement of structures, Load capacity rating of existing and/or new 
structures, drafting services and possible field investigations.  The Consultant may be required 
to provide the appropriate bridge inspection equipment to complete NBIS and Damage 
Inspections and field investigations.  The Consultants may also be required to provide the 
appropriate traffic control.  Work Orders under a blanket agreement will be negotiated and 
authorized by the department on an as needed basis.  All work for this project may be in either 
English or metric units. 
 
The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer). 

 
 Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be an 
Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

 
 Person who will perform the work in the area of structural plan preparation and will seal 

the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

 
 Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or 

geotechnical/foundations/wall design recommendations (must be an Illinois Licensed 
Professional or Structural Engineer) shall be identified.  The Geotechnical Services (SGR) 
prequalification category may be completed by the Prime and/or Sub. 
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 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 

 
 Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 

preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer).  Hydraulic Reports: Typical pre-qualification category requirement may be 
completed by the Prime and/or Sub. 

 
 Person who will perform the work in the area of NBIS and Element Level inspections and 

training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

 
The prime firm must be pre-qualified in the Structures (Highway: Advanced Typical) category 
to be considered for this project.  
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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35. Job No. D-30-008-11, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 27, 2011, at 11:00 A.M. at 
the Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering, geotechnical/foundation, and hydraulic services are required by 
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element 
Level Inspections, Damage Inspections, plan preparation for the repair, rehabilitation, or 
replacement of structures, Load capacity rating of existing and/or new structures, drafting 
services and possible field investigations.  The Consultant may be required to provide the 
appropriate bridge inspection equipment to complete NBIS and Damage Inspections and field 
investigations.  The Consultants may also be required to provide the appropriate traffic control.  
Work Orders under a blanket agreement will be negotiated and authorized by the department on 
an as needed basis.  All work for this project may be in either English or metric units. 
 
The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months 
 
Key personnel listed on Exhibit A for this project must include: 

 Person who will assume the duties of Project Manager for aspects of the work (must be an 
Illinois Licensed Professional Engineer). 

 
 Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

 
 Person who will perform the work in the area of structural plan preparation and will seal 

the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

 
 Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or 

geotechnical/foundations/wall design recommendations (must be an Illinois Licensed 
Professional or Structural Engineer) shall be identified.  The Geotechnical Services (SGR) 
prequalification category may be completed by the Prime and/or Sub. 

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 
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 Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer).  Hydraulic Reports: Typical prequalification category requirement may be 
completed by the Prime and/or Sub. 
 

 Person who will perform the work in the area of NBIS and Element Level inspections and 
training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

 
The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project.  
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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36. Job No. C-30-010-11, Structural Steel Shop Fabrication Inspection Statewide, Bureau of 
Bridges and Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 28, 2011 at 10:00 A.M. at 
the Central Bureau of Bridges and Structures office in Springfield. 
 
Attachment A, showing Inspection Requirements, is enclosed for your consideration.   
 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as needed basis.  If interested in providing these services for the department, please provide 
the following information:   

1) Your firm’s previous experience with this type of work and Illinois Department of 
Transportation (IDOT) specifications;  

2) Names of key personnel along with one page resumes indicating technical and 
managerial qualifications;  

3) Availability of inspection personnel and your firm’s anticipated workload during the next 
two years;  

4) Branch office locations;  
5) Firm’s calculated burden and overhead rate. 

 
Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 
 
 

Inspector Qualifications Straight Time   Overtime 
 (Hours)   (Hours) 
CWI and UT Level II (Shop) 50 10 
CWI (Shop) 2000 100 
Non CWI (Shop) 350 50 
UT Level II (Field)  20 0 
Inspection Manager (Site Meeting) 10 0 

 
Services will also entail an estimated: 240 days of per diem and significant travel. 
 
Each inspector is expected to be a member of the agency’s inspection staff.  The use of 
temporary personnel hired from the local area for inspection shall be prohibited unless approved 
by the department on a case-by-case basis. 
 
The contract will be monitored and administered by the IDOT Bureau of Bridges and Structures. 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
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If you have any questions concerning the project, please contact the Shop Drawings and 
Fabrication Unit in the Bureau of Bridges and Structures at 217/782-3586.   
 
Procedural questions regarding Statements of Interest may be directed to Ms. Carrie Kowalski 
in the Bureau of Design and Environment’s Consultant Unit at 217/782-6916. 
 
Statements of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 p.m. central time, December 2, 2010 to be given 
consideration. 
 
Submittals may be e-mailed to SOIPTB@dot.il.gov or send two (2) copies to: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Jan Pisani, Consultant Unit,  
Room 330 
2300 South Dirksen Parkway 
Springfield, Illinois, 62764 
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ATTACHMENT A 
 
INSPECTION REQUIRMENTS 
 
SECTION I - INSPECTORS 
 
Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT, 

experienced in the inspection of materials, workmanship and procedures involved in the 
work.  The use of personnel temporarily hired for inspection shall be prohibited unless 
approved by the DEPARTMENT on a case-by-case basis. QA Inspectors may not be in any 
position of self-interest, direct or indirect, with the producers or processors of the work 
involved.  The name and address of each inspector expected to be employed in this work 
shall be filed by the CONSULTANT with the DEPARTMENT, together with a brief summary 
of qualifications.  When more than one inspector is assigned to a project, the CONSULTANT 
shall designate one as the lead inspector, who will assume the responsibility of coordinating 
the inspection effort and filing all reports in addition to inspection duties.  The 
CONSULTANT shall not change inspectors on the project without prior notification to the 
DEPARTMENT.  The DEPARTMENT shall have the right to order the removal of any 
inspector from the DEPARTMENT’S work for failure to perform to the satisfaction of the 
DEPARTMENT. 

 
1. The inspectors shall personally make inspections and reports as required by the 

DEPARTMENT for quality assurance (QA) of fabrication on assigned projects.  They shall 
perform special tests, examinations and re-inspections when required by the 
DEPARTMENT. 

 
2. Each inspector shall be familiar with the approved shop drawings and DEPARTMENT 

standard specifications pertaining to the fabrication inspected, as well as applicable codes 
and specifications of the American Welding Society (AWS) and American Society for 
Nondestructive Testing (ASNT). 

 
3. No variations from the approved shop drawings or the Contract documents shall be 

permitted by the inspector, except upon specific instructions by the DEPARTMENT. 
 
4. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 

otherwise approved or specified by the Department, and well versed in applicable 
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or 
shop painting techniques.  Non-certified inspectors shall have at least one year of prior, 
supervised experience with the agency. 

 
5. Inspectors shall be assigned and monitored by an Inspection Manager who is qualified to 

perform all tasks assigned to supervised inspectors.  If the Engineer requests the Inspection 
Manger personally attend a prefabrication conference or on-site meeting, or perform 
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate 
for a CWI & UT II (Shop) plus per diem and/or mileage, based on location and duration. 

 
6. For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and 

travel time from/to their home address, whichever is less.  This allows per diem and mileage 
to be charged only for travel days at the beginning and end of a particular project, for 
intermittent inspection, or for prolonged periods of inactivity at a shop.  Per diem will be paid 
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through weekends and shop holidays if it is less than estimated charges for the inspector to 
travel home and return to the shop. 

 
7. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily 

mileage/travel time for up to 40 miles or travel time to/from their home to the field site work, 
whichever is less. 

 
SECTION II - CONDUCT OF INSPECTORS 
 

QA Inspectors shall perform their duties under the contract in a courteous manner.  They 
shall maintain fair and professional relations with personnel of the shops inspected and 
direct formal communication to the shop’s Quality Control staff or management, as 
appropriate.  QA Inspectors will not perform Quality Control duties for the shop or direct 
production personnel, except to note hazardous conditions that might result in injury or 
damage. 
 

SECTION III - SHOP INSPECTION 
 

QA Inspections typically cover steel or aluminum fabrication, but other materials may 
occasionally be involved. 
 
Any shop error or material deficiency observed which, in the opinion of the inspector, may 
be cause for rejection shall be reported to the Contractor’s QC or production management 
and the DEPARTMENT.  Inspectors shall verify that repairs are made or report inadequate 
corrections to the DEPARTMENT.  Inspections in the shop shall verify: the condition of 
materials, workmanship, dimensional accuracy, quality of welding, the proper application of 
heat, accuracy of punching, reaming and assembly, proper torque of bolts, fit of machine 
finished joints, conformance of cleaning and painting to the contract specifications, etc.  QA 
Inspectors shall identify significant or recurring defects and document the adequacy of the 
Contractor’s corrective actions and Quality Control Plan. 
 

The following list is not all-inclusive, but shows typical inspector activities to verify 
compliance with contract requirements. 

 
1. General surface inspection as material is processed and exposed to view, noting 

imperfections.  View cut edge of plates for indications of internal defects. 
 

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to 
determine if it appears to be performing properly. 

 
3. Check the mill identification, sizes of sections and thickness of plates, verifying that 

approved materials are used, with special attention to the use and location of Fracture 
Critical Material. 

 
4. Determine that dies and punches are in acceptable condition, of correct size, and used 

within the limits set by the contract, the manufacturer or industry practice as appropriate. 
 

5. Check that reamed holes are cylindrical, that burrs are removed and no drilling debris 
remains between shop contact surfaces. 
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6. Periodically monitor the installation and tightening of high strength bolts to insure that the 
selected tightening procedure is properly used.  Each day that bolts are to be installed in 
slip critical connections, rotational capacity tests shall be performed and inspection 
wrenches shall be calibrated in a device indicating bolt tension prior to testing. 

 
7. Steel templates for reaming or drilling shall have hardened bushings positioned based 

on the inscribed centerlines used to locate each template, and they shall be properly 
secured. 

 
8. Bolted splice plates shall be properly fitted and secured prior to reaming or drilling.  Parts 

assembled for drilling or reaming holes to full size shall be aligned and secured after 
verifying proper hole spacing and edge distances. 

 
9. Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not 

damage members, and the desired geometry (camber, horizontal curvature, etc.) shall 
be verified before reaming, unless otherwise approved by the Engineer. 

 
10. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) 

elements shall be plainly match-marked, and the match-marking diagrams shall be 
checked.  Erection (piece and match) marks shall be made with low or mini-stress dies 
in areas of members and splice plates specified on the shop drawings. 

 
11. Check pins, bushings and pin holes for size, location and surface finish.  Obtain 

certification of pin and bushing material and any required heat treatment process. 
 

12. All finished members shall be free of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances. 

 
13. All loose pieces are to be bolted or otherwise secured for shipment, and small parts 

properly cushioned and boxed or otherwise secured against loss and damage in transit. 
 

14. Check for “lefts” or “rights” and number of parts. 
 

15. Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to 
application.  Priming must be done within 24 hours of cleaning and prior to any surface 
rusting. 

 
16. ILDOT-approved batches of paint are to be applied in accord with the contract and 

manufacturer’s product data sheet.  Verify paint batch approval by the DEPARTMENT.  
Monitor mixing of components, humidity, metal and air temperature and application 
patterns. 

 
17. All thermal cutting shall be mechanically guided.  No hand-held thermal cutting of final 

edges shall be allowed without the approval of the DEPARTMENT, and re-entrant cuts 
must be finished in accord with contract requirements. 

 
18. Verify QC measurements for center to center of bearings, camber and sweep.  Make 

random checks of stiffener and lateral bracing locations as well as their hole layouts.  If 
errors are found, require more complete dimension checks by QC to define extent of the 
problem. 
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19. Check workmanship (dimensionality, straightness, finish, etc.) in accordance with 
requirements of applicable specifications. 

 
20. Check that splice plates and fills are properly positioned before drilling or reaming.  No 

metal fragments or foreign material other than paint shall remain between shop bolted 
components. 

 
21. Mill test reports should be obtained from the contractor’s QC or the DEPARTMENT and 

correlated with the primary member material used in the structure.  A material 
assignment sheet may be obtained from QC or developed by the QA Inspector.  Mill 
reports or independent lab tests must verify satisfactory toughness testing for “CVN”, 
“NTR” or Fracture Critical material.  The material grade (e.g.: Gr. 36, 50, 50W) must 
comply with the shop drawings.  All steel material shall be certified on the mill report to 
be domestically produced (“Melted and Manufactured in the USA” or similar). 

 
22. Report significant fabrication deficiencies (e.g.: requiring substantial removal and 

replacement of welds or paint, mislocated holes, misaligned members) on the daily log, 
including their cause and correction.  Proposals to correct errors potentially affecting the 
adequacy of the member shall be submitted by the QC to the DEPARTMENT prior to 
repairs.  Attachment and removal of temporary fabrication or handling must employ 
DEPARTMENT approved methods.  

 
23. Any erection devices shown on the approved shop drawings warrant the same 

inspection required for permanent material, but mill test reports and evidence of 
domestic origin are not required for temporary items not purchased by the 
DEPARTMENT. 

 
SECTION IV - WELDING 
 
Prior to Welding: 
 

1. The QA Inspector shall verify the current qualifications of each welder for process(es) 
and position(s) used on the project.  Welder qualification shall be performed in accord 
with the applicable AWS code (D1.1, D1.2 or D1.5), and the QA Inspector may witness 
alignment of the test plates, the welding preparation of the coupons, and/or tests 
performed in the fabricator’s shop.  (In the absence of test facilities in the shop, the 
fabricator shall forward the properly identified coupons to a testing laboratory acceptable 
to the Department).  Also, discuss with quality control the traceability of each welder’s 
work, noting that no permanent indications (die stamps, welded figures) shall be allowed 
on finished work. 

 
2. Ensure weld procedures are ILDOT approved and understood by the welders, welding 

foremen and quality control. 
 
3. Prior to fitting welded joints, examine the condition of the material, especially for defects 

or contamination in the joint area. 
 
4. Check fit-up of joints that are to be welded, including root face, angle of bevel, the 

alignment of the parts, and the uniformity of root opening. 
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5. When applicable, ensure run-on/run-off tabs are of adequate length, shape and size to 
allow full weld throat the entire length of the joint. 

 
6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the 

extent required, and absence of moisture, lubricants or other foreign material detrimental 
to welding. 

 
7. Visually inspect tack welds for integrity and defects.  They are to be as small as 

practical.  No temporary welds are allowed on any flange or web solely for positioning or 
restraint.  Tack welds on flanges and webs must be incorporated in the final weld. 

 
8. Review weld joints shown on the shop drawings for potential conditions which may 

require weld sequencing or heating parameters not specified on the approved weld 
procedure, and notify QC and the DEPARTMENT of such situations. 

 
9. Review shop report forms utilized for nondestructive testing and discuss any concerns 

with Quality Control.  
 

10. Discuss the condition and calibration of welding equipment with Quality Control.  Verify 
gauges (amperage, temperature, wire feed speed, voltage, etc.) are periodically checked 
for accuracy and adjusted or replaced if necessary, and that calibration equipment is 
periodically certified and properly utilized. 

 
 
During Welding: 
 

1. Ensure the correct weld consumables are utilized, are in satisfactory condition and are 
stored properly to prevent damage.  Bridge welding requires low-hydrogen processes, 
so consumables must be reconditioned or replaced after exposure, as provided by the 
specifications. 

 
2. Periodically observe the technique and performance of welders to ensure procedures 

and techniques conform to the contract.  For fracture critical joints, plan for sequential 
inspection of multiple-pass welds.  Arrange with the QC for the foreman to notify the QA 
Inspector when such work will be performed. 

 
3. Ensure welding is done in accordance with the approved procedures, periodically 

verifying that the current, amperage, voltage, travel speed, preheat and interpass 
temperatures are within tolerances.   

 
4. Ensure welds start in the area where weld is to be deposited.  Tack welds shall be 

located and sized (after grinding) to be completely incorporated in the production weld 
unless they are made using an approved weld procedure.  Cracked tack welds shall be 
removed before welding over their location. 

 
5. On subsequent passes for flange and web butt joints, observe if split layer technique is 

properly used where required. 
 
6. Verify that the root and intermediate passes are cleaned and deficiencies corrected 

before succeeding weld passes.  Wire brushing, grinding or chipping may be used to 
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remove slag between weld passes, but no unspecified peening or distorting (“caulking”) 
of weld metal shall be permitted without the specific approval of the DEPARTMENT.   

 
7. After butt welds have cooled, the parts joined are not in alignment corrections shall be 

made prior to assembly of member.  Minor misalignment may be corrected by the 
controlled application of heat and/or pressure.  If misalignment is significant, corrective 
work shall be done using QC-proposed methods approved by the Engineer. 

 
8. If welds are to be ground smooth and flush, final finishing should be parallel to the 

direction of the main stress in a member.  All welds shall terminate in a satisfactory 
manner. 

 
After Welding: 
 

1. Welds shall be cleaned of slag and examined by QC.  When blast cleaning is required, a 
general examination of welds and material shall also be done after blasting and before 
painting. 

 
2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.  

Ends of repair welds shall transition smoothly into existing welds. 
 
3. Excess metal at butt welds shall be removed by grinding.  Plate thickness or width 

transitions shall be sloped as shown on the shop drawings with smooth transitions at the 
thinner/narrower plate.  Over-grinding at this location must be corrected using Engineer-
approved methods before NDT. 

 
4. All runoff tabs shall be removed without damaging permanent material.  Thermal-cutting 

may be used, provided the final preparation is done by grinding. 
 
SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 
 

1. All radiographic inspection required by the Contract shall be performed by the Contractor 
for the DEPARTMENT. 

 
2. The QA Inspector shall verify that radiographs are numbered in accordance with the 

requirements of the Radiograph Sheet and that all radiograph film numbers are recorded 
on the sheet corresponding to joint locations in the structure. 

 
3. The QA Inspector shall review all radiograph reports and duly sign them when in 

agreement with the report.  If the QA Inspector and the Contractor cannot agree with 
respect to the report, the Engineer will review any film in question, and provide a 
determination of acceptability.  Once the report is signed, the QA Inspector shall keep 
the original set of reports and film until fabrication is complete and then submit all reports 
and radiographs to the DEPARTMENT for filing.  On large structures, submittals may be 
on interim basis as required by the DEPARTMENT. 

 
 
SECTION VI - MAGNETIC PARTICLE INSPECTION 
 

1. The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance 
with ASTM E 709 and the Contract. 
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2. The Contractor performs the MT required by the contract for the DEPARTMENT and 

submits a report to the QA Inspector of all findings.  The QA Inspector shall periodically 
witness the testing and, if satisfied as to the technique and results, shall sign the reports, 
retaining originals and giving one copy to the fabricator.  The QA Inspector shall forward 
a complete set of the original reports to the DEPARTMENT at the end of the project. 

 
 
SECTION VII - ULTRASONIC INSPECTION 
 

Ultrasonic testing (UT) required by the Contract shall be performed by the Contractor.  
The Contractor is to submit a report to the QA Inspector of all findings.  The QA Inspector 
shall be familiar with proper UT application, and periodically witness testing, including set-
up and recalibration.  If satisfied with the technique and the test results, the QA Inspector 
shall sign the UT reports.  If the Engineer requires QA verification testing of the 
Contractor’s findings or to examine areas not requiring UT in the Contract, the QA 
Inspector must be qualified as a Level II in UT by testing, training and experience in 
accord with the current edition of the American Society for Nondestructive Testing 
Recommended Practice No. SNT-TC-1A. 

 
1. UT may also be required at field locations utilizing the Consultant’s equipment when 

requested by the DEPARTMENT.  (The Department shall provide access, traffic 
control and assistance as required). 

 
2. For UT performed by the Contractor, the QA Inspector shall include the original 

reports in the project file and return one signed copy to the fabricator.  For UT 
performed by the QA Inspector, a copy shall not be provided to the Contractor unless 
directed by the Engineer.  The QA Inspector shall forward the original UT reports to 
the DEPARTMENT at the end of the project. 

 
SECTION VIII - SHOP CLEANING AND PAINTING 
 

1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract 
Special Provisions covering the shop cleaning and painting of structural steel and verify 
that requirements are met.  In case of disagreements on interpretation or acceptance 
between the QA and QC Inspectors, the Engineer will provide guidance. 

 
2. Structural steel should not be shop cleaned or painted until its fabrication has been 

accepted by QC: this in not mandatory but represents good practice, and the QA 
Inspector shall mandate recleaning and/or repainting if deficient areas are coated.  Blast 
cleaned surfaces shall have proper profile and cleanliness.  Thermal cut edges shall be 
ground before blasting if necessary to achieve the required profile.  Primer must be 
applied within 24 hours and before any rust is visible. 

 
3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 

individual or multiple coats, proper curling of preceding coats, and uniform coverage.  
Unless otherwise provided for small batches, the inspector shall have an approved test 
report identification issued by the Department for the batch of paint used.  If not, the 
fabricator Contractor must submit samples taken from the batch (with the QA Inspector 
witnessing) to the DEPARTMENT’S Bureau of Materials and Physical Research for 
testing prior to painting.  Paint must be applied when the temperature and humidity are 
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within acceptable limits and during the manufacturer’s prescribed pot life.  Paint may 
only be thinned in accord with the manufacturer’s guidelines. 

 
4. Special attention shall be given to shop installed bolts.  Cleaning, profile, subsequent 

primer coverage and adhesion shall be carefully monitored.  For mechanically 
galvanized bolts installed before blasting, some galvanizing may remain after cleaning, 
as long as primer adhesion is not impaired.  For black ASTM A490 bolts in painted 
areas, if blasting does not produce adequate profile due to the hard surface, exposed 
bolt surfaces must be cleaned and spot primed with a suitably adherent coating before 
priming the adjacent steel. 

 
5. After shop painting, care shall be taken in the handling, storage and shipping of material 

to avoid damage or contamination (oil, etc.) of the surface.  All damage noted shall be 
repaired in accord with Contract requirements and the paint manufacturers’ guidelines 
prior to shipment. 

 
6. Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely 

calibrated and that calibration equipment is recertified as necessary. 
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37. Job No. D-60-031-11, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties, Districts Two, Three, Four, and Five, Bureau of 
Operations. 

 
This project will utilize Direct Labor Multiplier (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003.  
 
The Consultant who is selected for this project and all subconsultants, the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 31, 2011 at 1:00 P.M. at the 
Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 2, 3, 4, and 5.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis.  All work for this project will be in English Units.  
 
The project will include accomplishment of one or more of the following tasks for each selected 
location: 
 

 Data Collection - Field collection of traffic counts, turning movements, signal phasings, 
signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

 
 Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, 

TRANSYT 7F, PASSER II, and CORSIM shall run on the database for each of the 
selected locations.  Recommendations for optimal signal operation plans shall be 
generated utilizing the existing signal equipment and with minor recommended 
equipment enhancements.  Engineering judgment shall be used to select the final plan 
to be recommended for implementation. 

 
 Implementation - The approved optimization plan shall be placed in operation and any 

necessary fine-tuning adjustment shall be made. 
 

 Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  
Benefits shall be estimated in terms of travel delay reductions, fuel savings, and 
reduction in carbon monoxide emissions. 
 

Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 
 
The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  
 
The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 
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Key personnel on Exhibit A for this project must include:  
 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 

 
 The person who will perform the duties of the Project Engineer, that individual in charge 

who is directly involved in the development of the contract documents, must be an 
Illinois Licensed Professional Engineer; 
 

 The person who will perform the work necessary to prepare traffic signal coordination 
and timing operation plans; 

 
 The person who has the necessary expertise with traffic signal equipment and who will 

recommend equipment enhancements, implement the optimization plans, and 
recommend any fine-tuning adjustments; and 

 
 The person who will conduct the evaluation of the optimization plans. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents. 
 
Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the 
last five years. 
 
The prime firm must be prequalified in the Special Studies: Signal Coordination & Timing 
(SCAT) category to be considered for this project.  
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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38. Job No. D-60-032-11, Traffic Signal Coordination and Timing (SCAT), Various Projects, 
Various Routes, Various Counties, Districts Six, Seven, Eight and Nine, Bureau of 
Operations. 
 
This project will utilize Direct Labor Multiplier (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 31, 2011 at 10:00 A.M. at 
the Harry R. Hanley Building, Central Bureau of Operations office in Springfield. 
 
Engineering services are required to ensure signal optimization is achieved at various isolated 
traffic signal and traffic signal system locations within Districts 6, 7, 8, and 9.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as needed 
basis.  All work for this project will be in English units.  
 
The project will include accomplishment of one or more of the following tasks for each selected 
location: 
 

 Data Collection - Field collection of traffic counts, turning movements, signal phasings, 
signal timings, equipment inventory, and other data needed to qualify existing operating 
conditions and determine signal optimization alternatives. 

 
 Data Analysis - Appropriate computer models such as HCS, SIGNAL, Synchro, 

TRANSYT 7F, PASSER II, and CORSIM shall run on the database for each of the 
selected locations.  Recommendations for optimal signal operation plans shall be 
generated utilizing the existing signal equipment and with minor recommended 
equipment enhancements.  Engineering judgment shall be used to select the final plan 
to be recommended for implementation. 

 
 Implementation - The approved optimization plan shall be placed in operation and any 

necessary fine-tuning adjustment shall be made. 
 

 Evaluation - A study of the effectiveness of the optimization plan shall be conducted.  
Benefits shall be estimated in terms of travel delay reductions, fuel savings, and 
reduction in carbon monoxide emissions. 

 
Recommendations for further enhancements to the optimization plan and/or equipment 
modifications may be requested for locations where the operation is still unsatisfactory. 
 
The department will furnish manuals, plans, or any other available information. The completion 
date for this contract will be 24 months after authorization to proceed.  
 
The Consultant shall be prepared to provide technical assistance on signal coordination issues 
at the department’s request. 
 
  

Professional Transportation Bulletin 158 Published November 10, 2010



 

Key personnel on Exhibit A for this project must include:  
 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents, must be an Illinois Licensed Professional Engineer; 

 
 The person who will perform the duties of the Project Engineer, that individual in charge 

who is directly involved in the development of the contract documents, must be an 
Illinois Licensed Professional Engineer; 

 
 The person who will perform the work necessary to prepare traffic signal coordination 

and timing operation plans; 
 

 The person who has the necessary expertise with traffic signal equipment and who will 
recommend equipment enhancements, implement the optimization plans, and 
recommend any fine-tuning adjustments; and 

 
 The person who will conduct the evaluation of the optimization plans. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents. 
 
Consultants are required to provide a brief outline of proposed procedures to be used to 
accomplish the project objectives with the statements of interest. Consultants are also required 
to furnish a list of completed traffic signal system coordination and timing projects done in the 
last five years. 
 
The prime firm must be prequalified in the Special Studies: Signal Coordination & Timing 
(SCAT) category to be considered for this project. 
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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39. Job No. D-60-033-11, Statewide Sign Structure Inspection, Various Projects, Various 
Routes, Various Counties, Various Districts, Bureau of Operations. 
 
This project will utilize Direct Labor Multiplier (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on January 31, 2011 at 3:00 P.M. at the 
Central Bureau of Operations office in Springfield. 
 
The scope of this project consists of planning, organizing and performing detailed structural 
inspections on simple aluminum span trusses, aluminum cantilever trusses, Vierendeel type 
steel span trusses, Vierendeel type steel cantilever trusses and bridge mounted sign structures.  
The number of overhead sign structures to be inspected is approximately 120.  The detail 
structural inspection shall include rating of all components, evaluation of conditions and 
preparation of an inspection report including a prioritized summary of repairs.  The use of ultra 
sonic testing equipment to spot check the wall thickness of end supports for aluminum trusses 
and the chords for Vierendeel steel trusses will be required. 
 
The Consultant’s shall provide all manpower, equipment, vehicles, materials and the 
appropriate traffic control for each structure to satisfactorily complete the work.  The work shall 
be done in accordance with the Sign Structure Inspection Manual, the Manual on Uniform 
Traffic Control Devices and any department policies or procedures governing the work. 
 
Except when otherwise permitted by the Engineer, trusses shall be inspected by mounting them 
from the shoulder.  This will require shoulder closure in accordance with Highway Standards 
212-701101-02 or 212-7011.06 and as directed by the Engineer.  Freeway lane closures for 
truss inspection shall be kept to a minimum and will only be permitted by the Engineer on a 
case by case basis where roadway geometry, traffic and other conditions dictate. 
 
The inspector should have basic knowledge of sign truss nomenclature, experience in structural 
inspection, be able to read and interpret shop drawings, be physically able to work at heights, 
operate an automatic camera and other specialized testing equipment.  The Consultant should 
have a licensed Structural Engineer who has the expertise in welding and weld details on sign 
structures and is capable of making recommendations on structural repairs. 
 
Work orders, by district, under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. 
 
The completion date for this contract will be 12 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

Professional Transportation Bulletin 158 Published November 10, 2010



 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Professional Engineer.).  In addition, the staff 
performing this work must be identified. 
 

 The person who will perform the QC/QA review work of all milestone submittals (must be 
an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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40. Job No. P-30-006-11 Phase I – Various Environmental Studies for Chicago to St. Louis 
High Speed Rail, Various Counties, Bureau of Railroads. 
 
This project is federally funded. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 30% DBE Participation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on February 2, 2011 at 11:00 
A.M. in the Central Bureau of Railroads in Springfield. 
 
Phase I services are required for all work associated with the preparation of various 
environmental studies for the improvement of the Chicago to St. Louis (CHISL) HSR Full Build-
Out project.  This work is anticipated to fulfill the requirements for Federal Railroad 
Administration (FRA) Categorical Exclusion or Environmental Assessment levels of review.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. All work for this contract will be in English units. 
 
The Consultant’s work may include but not be limited to data collection, preparation of base 
maps and mosaics, geometric studies, capacity analysis, railroad coordination, environmental 
field studies, and reviews, cost estimates, public involvement, and all other related work 
necessary to complete Phase I environmental studies and tasks.   
 
The engineering services required may consist of only a portion of the total engineering work on 
the project. The Consultants activities are anticipated to be monitored by the High Speed Rail 
Project Manager (PM) for this project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibits A & B for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person in charge of the Public Involvement procedures. Include a detailed 
description of the Public involvement work he/she has directed involving facilitation of 
public meeting and public hearing, organizing work groups and press conferences, 
drafting press releases and property owner contract letters, etc. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents. 
 

 The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology.  
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recently approved Statement of Experience and Financial Condition. 

 
The prime firm must be prequalified in the Environmental Reports (Environmental 
Assessment) category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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41. Job No. P-30-007-11 Phase I – Various Phase I, II and III Engineering for Chicago to St. 
Louis High Speed Rail, Various Counties, Bureau of Railroads. 
 
This project is federally funded. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 30% DBE Participation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on February 2, 2011 at 1:30 P.M. 
in the Central Bureau of Railroads in Springfield. 
 
Phase I, II and III services are required for all work associated with the preparation and/or 
review of various Phase I and II Location/Design Studies, Railway Engineering studies, Railway 
and Highway Plans, Specifications and Estimates, and Construction Inspection for the 
improvement of the Chicago to St. Louis (CHISL) HSR project.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. All work 
for this contract will be in English units. 
 
The engineering services required may consist of only a portion of the total engineering work on 
the project. The Consultants activities are anticipated to be monitored by the High Speed Rail 
Project Manager (PM). for this project.  
 
Phase I work: The Phase I work, if required, may consist of conducting route surveys, land 
surveys, hydraulic surveys, hydraulic analysis, geometric studies, environmental studies, 
preparing Project Reports, and preparing or reviewing railway engineering plans. This work may 
include data collection, development of alignment alternatives, cost estimates, traffic 
management analysis, accident analysis, preparing and/or reviewing hydraulic reports or 
drainage studies, and other related work and exhibits necessary to produce the Project Reports. 
Traffic studies, Value Engineering and various preliminary engineering studies may also be 
required. 
 
Phase II work: The Phase II work, if required, may consist of conducting route surveys, land 
surveys, hydraulic analysis, geometric studies, roadway plans, preparation or review of railway 
engineering plans, preparation or review of railway station site plans, and any other related work 
to complete final plans, specifications, and estimates as necessary.   
 
Phase III work: The Phase III work, if required, may consist of the inspection, supervision, 
construction layout, material testing, and field inspection for highway/railroad grade crossings, 
grade separations, approach roadway reconstruction or rehabilitation, earth excavation and 
embankment construction, bridge rehabilitation or construction, or other duties as assigned 
throughout the Chicago-St. Louis rail corridor.  The Consultant will be asked to furnish a 
registered IL PE or an approved non-licensed engineering technician to act as Assistant 
Resident Engineer (ARE) or inspector on these projects. The Consultant is expected to perform 
on site inspection, engineering layout, and verification of contractor staking, maintain 
documentation, submit pay estimates, change orders, and any other duties required to complete 
these projects on a timely basis and in accordance with the State Specifications and guidelines.  
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The ARE should be knowledgeable in the use of the department’s documentation tracking 
system (ICORS). 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited.  At the negotiation meeting, the prime Consultant and subconsultant(s) 
will disclose all current relationships with contractors.   
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project.  
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, railroad coordination, existing 
right-of-way plans, aerial photos, boring logs, and other information. 
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The Assistant Resident Engineer (with current IDOT Construction Documentation 
certificate.)  Also must be certified to perform the Nuclear Density Testing (include 
nuclear license); and QC/QA Level I HMA and PCC testing and ICORS training. 

 The Inspectors certified to perform the Nuclear Density Testing (include nuclear license) 
and QC/QA Level I HMA and PCC testing and ICORS training. 

 The person who will be in-charge of route surveys (must be an Illinois Licensed 
Professional Land Surveyor and/or and Illinois Licensed Professional Engineer). Route 
survey prequalification category requirement may be completed by Sub and/or Prime.   

 The person who will be in-charge of land surveys (must be an Illinois Licensed 
Professional Land Surveyor). Land survey prequalification category requirement may be 
completed by Sub and/or Prime.   

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads & Streets) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 
Special Transportation Studies (Railway Engineering) 
Special Services (Construction Inspection) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
OFFICE OF WATER RESOURCES 

Springfield 

One Natural Resources Way 

Springfield, IL 62702-1271 

 
REQUEST FOR PROFESSIONAL SERVICES 

November 10, 2010 
 
This is the official notice that professional services are required by the Illinois Department of 
Natural Resources, Office of Water Resources (DNR). 
 
This is not an invitation for bids. Firms properly prequalified for either of the projects listed 
herein may indicate their desire to be considered for selection by submitting the requested 
information to the DNR address listed within the project description. 
 
Firms must be prequalified in all of the advertised areas listed in the project description. This is 
required even if a firm plans to subcontract part of the project. 
 
SPECIAL NOTICE: Because of federal funding, contracts between consultant firms and the 
DNR are not covered by the Response Action Contractor Indemnification Act (415 ILCS 100/1 
et seq.), which provides for the defense, indemnification and liability limits in relation to claims 
arising out of work performed under the contract. The DNR does not enter into agreements to 
indemnify or hold harmless consultants in connection with claims arising in connection with work 
performed under any contract. Insurance requirements and legal obligations are addressed in 
Section 2 of the Standard Agreement Provisions for Consultant Services. The successful 
Consultant will be presumed to have fully considered any perceived risks in relation to 
professional liability, in submission of the Consultant's Proposal. 
 
Furthermore, the DNR hereby notifies all proposers that it will affirmatively insure that in any 
contract entered into pursuant to the advertisement, prequalified minority business enterprises 
will be afforded full opportunity to submit statements in response to this invitation and will not be 
discriminated against on the grounds of race, color, sex, or national origin in consideration for 
an award. 
 
Selection of professional consultants by DNR is not based on competitive bidding but on the 
firm’s professional qualifications, experience, and the expertise of key personnel to be assigned 
to the project with consideration also given to: 
 
1)  Ability to complete the work in the time required and the firm’s existing workload. 
2)  The proximity to the project site of key personnel assigned to the project. 
3)  Extent of work, which must be subcontracted by the firm and their proposed method of 

accomplishing the project objectives.  
4)  Financial evaluation of the firm and its accounting methods. 
5)   Performance rating for past work done for DNR, if applicable 
 
All members of the DNR Consultant Selection Committee will be unavailable to discuss 
specifics listed herein until selection of the specific firm has been announced.  
 
DNR’s procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants. 
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Please do not send letters expressing your interest in various projects and/or correspondence 
concerning your firm to members of the Consultant Selection Committee.  
 
If you have any questions concerning the projects, please contact Mr. Rick Gosch, Office of 
Water Resources in the Department of Natural Resources at 217/782-4732.   
 
Procedural questions regarding Statements of Interest may be directed to Ms. Carrie Kowalski 
in the Bureau of Design and Environment’s Consultant Unit at 217/782-6916. 
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42. DNR Project - 1: Upgrades to Automatic Operation System of Sinnissippi Dam, Whiteside 
County, Department of Natural Resources. 
 
This project will use the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 3, 2011 at 1:00 P.M. at the 
IDNR Headquarters in Springfield. 
 
Phase II Engineering services for this project is expected to consist of:  

 Review hydraulic operational objectives of Sinnissippi Dam and determine influence of 
operations of the dam in Dixon, Illinois on the ability to meet the objectives at Sinnissippi 
Dam. 

 Develop programmable logic controller (PLC) code (software) for the operation of the 
Sinnissippi Dam gates for a complete range of discharges from low flows to extreme 
flood flows and for both winter and non-winter operational seasons. The PLC code must 
incorporate multiple inputs such as water surface elevations upstream and downstream 
of the dam, water surface elevations upstream of the pool created by the dam and the 
status of hydropower generation such that the pool elevation upstream of the gates 
remains constant until the capacity of the gates is exceeded.   

 Provide a recommendation for a programmable logic controller (hardware) that will: 
function with the current machinery used to move the gates, store at least 6 months of all 
data used by the PLC code in the determination of gate settings and be capable of off-
site access.  

 Provide a recommendation for hardware/software necessary for off-site access to the 
PLC. 

 Provide a recommendation for hardware/software necessary to integrate the status of 
the hydropower plant’s turbine status into the PLC so that the gates can automatically 
adjust based on changing flow rates through the hydropower plant  

 Provide an estimate of the cost of all hardware/software necessary to operate the gates 
including a new logic controller (if necessary) 

 Provide an estimate of the cost of installation of all hardware/software and PLC code,  

 Provide full documentation of the PLC code  

 Develop a plan for testing/verification of the PLC code and hardware/software. 

 
If Phase 3 engineering services are required, they are expected to consist of: 

 Development of contract documents for the acquisition of hardware and installation of 
the PLC code determined in Phase 2.   

 Supervision of the installation of software and hardware at Sinnissippi Dam by a 
contractor selected by DNR through a competitive bidding process. 

The completion date for this contract will be 12 months after authorization to proceed.  

 

Professional Transportation Bulletin 158 Published November 10, 2010



 

Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of hydraulic calculations 

(must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the work in the area of electrical design and PLC selection 

 
 The person who will perform the work in the area of PLC code development  

 
 The person(s) who will perform the QC/QA review work of all milestone submittals (must 

be an Illinois Licensed Professional Engineer). 
 
Statements of Interest must also provide the approach the firm would take on this project and a 
brief summary of the experience and qualifications of the consultant team members. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Hydraulic Reports (Waterway/Complex) 
Special Services (Electrical Engineering) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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43. DNR Project 2:  Engineering Services for Plans, Specifications, Cost Estimates, and 
Operations and Maintenance Manuals for Replacement of Sluice Gates, Construction of 
Access Bridge and Lock Expansion at Stratton Lock and Dam, McHenry County, 
Department of Natural Resources 
 
This project will use the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0.003 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on February 2, 2011 at 1:00 P.M. at the 
IDNR Headquarters in Springfield. 
 
In 1939, the State of Illinois Department of Public Works and Buildings, Division of Waterways 
(predecessor to the Office of Water Resources), under contract FR-14, constructed the present 
dam and sluice gate control structure (Department of Public Works, 1938).  These gates are 
used to maintain the water level of the Fox River above the dam and in the Chain of Lakes for 
recreational boating purposes and for flood control.  The present boat lock was constructed in 
1958-60 under Department of Public Works and Buildings contracts FR-109 and FR-113. The 
lock was opened for public use on June 1, 1960. A number of other contracts have been 
awarded and completed since 1939 to repair and maintain the existing dam, buildings and site 
area. None of these contracts has changed the hydraulic characteristics of the originally 
constructed outlet works.  In 1999, the United States Army Corps of Engineers installed a 
hinged-crest gate at Stratton Dam, which will not be modified or changed as part of this 
contract. 
 
A June 2005 consultant engineering study, Stratton Lock and Dam Life Extension 
Reconnaissance Study, recommended replacement of the existing sluice gates, construction of 
an access bridge to the new gates and extension of the existing lock. While the existing gates 
could be completely rehabilitated, it would leave a structure severely outdated and one, which is 
very difficult to operate in winter due to the extensive deicing required using steam lines.  The 
current lock is functional but does not have the capacity to meet the current demand for boat 
passage. Access to the island to perform maintenance and repairs on the current gate structure 
is only available by boat, which makes performing repairs or maintenance activities difficult.  
 
Phase 1 engineering services are required for review of previous engineering analysis regarding 
the replacement of the sluice gates at Stratton Lock and Dam, determine if the gates 
recommended in previous reports are still the optimal type or recommend a different type of 
gate with respect to installation costs, maintenance costs, operational costs and the ability to 
regulate flows.  The Consultant will also review previous engineering analysis regarding the 
increase of the lockage rate (boats passed per hour) at Stratton Lock and Dam, determine if the 
method for increasing the lockage rate recommended in previous reports is still the optimal 
method or recommend a different method to increase the lockage rate with respect to 
installation costs, maintenance costs, operational costs and the lockage rate.  
 
Phase 2 engineering services are required for preparing plans, specifications, cost estimates 
and operation and maintenance manuals for items related to mechanical, electrical and 
geotechnical aspects of the construction of new gates, access bridge and lock expansion; the 
Consultant may also be requested to prepare plans, specifications, cost estimates and 
operation and maintenance manuals for other aspects of the construction of new gates, access 
bridge and lock expansion as determined by the Office of Water Resources.  
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The estimated construction cost of this project is anticipated to be $12,000,000.  The completion 
date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibits A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

The person who will be in charge of the Phase I review for the project must be an Illinois 
Licensed Professional Engineer and be knowledgeable in the work required for this project. 

 
 The person who will perform/supervise the work in the area of hydraulic calculations and 

preparation of Complex Hydraulic Reports & Pump Stations (must be an Illinois Licensed 
Professional Engineer). The Hydraulic Reports Complex and the Hydraulic Reports 
Pump Stations prequalification categories may be completed by prime and/or sub. 

 
 The person who will perform the work in the area of mechanical design and plan 

preparation (must be an Illinois Licensed Professional Engineer) 
 
 The person who will perform the work in the area of electrical design and plan 

preparation (must be an Illinois Licensed Professional Engineer) 
 
 Person(s) who will perform the work in the area of Structure Geotechnical Reports & 

design recommendations (must be an Illinois Licensed Professional or Structural 
Engineer) shall be identified.  The Geotechnical Services (Structure Geotechnical 
Reports) prequalification category may be completed by the Prime and/or Sub. 

 
 The person who will perform the work in the area of structure plan preparation (must be 

an Illinois Licensed Structural Engineer). In addition, the staff performing this work must 
be identified. 
 

 The person(s) who will perform the QC/QA review work of all milestone submittals (must 
be an Illinois Licensed Professional Engineer). 
 

Statements of Interest must also provide the approach the firm would take on this project 
beginning with a description of a project management approach that would effectively interface 
the work of the Consultant with the work of OWR staff to develop a combined sets of plans, 
specifications, cost estimates, and operations and maintenance manuals for the replacement of 
the sluice gates, the construction of access bridge and the lock expansion at Stratton Lock and 
Dam. 
 
 
 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
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Special Plans (Pumping Stations) 
Special Services (Electrical) 
Special Services (Mechanical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
August 1, 2010 

 

1 of 3 
 

IDOT is encouraging the use of this check sheet. We continue to receive submittals with errors. With 
the apparent lack of quality control in the Statement of Interest submittals, we are providing a check 
sheet for your use.  Do not submit this document; it is intended as tool to help in your quality control 
process.  Do not send.  

 
 Downloaded and used most current forms http://www.dot.il.gov/desenv/deform.html 

 
Statements of Interest for each item must be submitted as an adobe.pdf and labeled as described in 
the e-mail instructions.  Use your SOI CODE that’s provided at the top of your SEFC prequalification 

sheet.  This sheet is provided with your firm’s prequalification letter sent out on an annual basis. 
 
IDOT has frequently asked questions for submitting SOI’s available in the PTB and at 

http://www.dot.il.gov/desenv/FAQ.html  
 

 Followed the e-mail instructions for submitting 
http://www.dot.il.gov/desenv/ptb/ptbemailinstructions.pdf 
 
Statements of Interest for each item must contain the following and be received between the time of 
Publish Date and the SOI due date, at 12:00 p.m. (Note: Sending before 12:00 p.m. does not 
guarantee that we receive before noon.) 
 

 All requested data in advertisement is included (list specific items requested in 
advertisement). 

 Reviewed advertisement and included: 
       

        
        

  Exhibit A (BDE XHBT-A) (required with every SOI) 

    Correct PTB & Item Number (one specific to each PTB/ITEM) 
   City, phone, e-mail provided  
    Signed and dated 
   Key personnel completed (personnel resumes attached)  

  Subconsultant information, Firm name, category of work being performed, and 
DBE noted (if applicable) (If a DBE goal is listed, the firm(s) the prime will be using 
to meet this goal are shown at this location).  

  Mentor Protégé information included, Firm Name that is the protégé  and the 
category of work they will be doing. 

 

  Exhibit B (BDE XHBT-B) (when applicable) 

 The first portion (items 1 to 3) is required when Reconstruction/Major Rehabilitation 

or New Construction/Major Reconstruction categories in the Location/Design 
Study Work Category are requested in the advertisement.  
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
August 1, 2010 

 

2 of 3 
 

Exhibit B (BDE XHBT-B) (continued) 

  The second portion Environmental Work is to be completed when Environmental 

Assessment or Environmental Impact Statements categories are requested in the 

advertisement.   

  Staffing for disciplines listed below, matches staffing on Prequalified Environmental 

Staff document sent to your firm from IDOT.  

  Environmental Lead  

  Noise  

  Water Quality 

   Ecology Wetlands & Associated Aquatic Resources  

   Biological Resources (other than Wetlands) 

  Community Impacts  

  Public Involvement  

  Technical Writing  

 
If submitting for one or ten items, each of these documents is required to be submitted as a separate adobe.pdf 
file for each Professional Transportation Bulletin (one for each PTB) 
 

 Current Obligations (BDE CUR-OB) (Prime) 

 Firm name 

 Correct PTB # 

 Item #’s listed match Items being submitted 

  Dollar amounts are the most current (if selected on Previous PTB include estimated $’s) 

  Phase III (construction Inspection work $’s are completed) 

 

 Consultant's Disclosure Statement; Form A, Financial Information & Potential 

Conflicts of Interest Disclosure; Form B, Other Contracts & Procurements Related 

Information Disclosure (BDE DISC 2 Template)(Consultants))(Prime) 

 
Page 1 Completed:  

  PTB # 

  Firm Name 

 

Form A Completed: 
  Firm Name 

  Address, Phone, E-mail, & Fax 

 
Professional Transportation Bulletin 158 Published November 10, 2010



CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
August 1, 2010 

 

3 of 3 
 

Form A continued  
Individual Information Completed when applicable:  

  Name 

  Address 

  Conflicts/Communications/Debarment 

 Applicable or Not Applicable Statements  
  Signed 

 Dated correctly 

 Form B Completed: 
  Firm Name 

  Address, Phone, E-mail, & Fax 

  Dated correctly 

  Signed 

 

 Disclosure of Business Operations in Iran (BDE 2900) (Prime)  
Correct PTB # 

 Item #’s listed match Items being submitted 

 Firm Name 

 Signed 

 Dated correctly 

 

 Delinquent Debt Certification (BDE 3000) (Prime & Subconsultants)  
o (this is one adobe file with the prime and sub, do not submit multiple files) 

Correct PTB # 

 Item #’s listed match Items being submitted 

 Firm Name 

 Dated correctly 

 Signed 

 Subconsultants listed are correct and listed items are correct 

 Subconsultant’s delinquent debt included 

 One Adobe file created that contains prime and subs debt certification 
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NOTICE 

Description and Minimum Requirements for 

Statement of Experience and Financial Condition  

Quality Assurance Category 

EFFECTIVE 3-1-10 
 
 

The Quality Assurance category has been revised in the Description and Minimum 

Requirements.  Per the Quality Assurance Note in the Statement of Experience and 

Financial Condition Questionnaire, “PCC Level III will be required for all Project 

Managers as of 3/1/2010.” 

 

The PCC level III class is required to become prequalified and to remain prequalified in 

the QA PCC and Aggregate prequalification category. 

 

The Description and Minimum Requirements is available at 

http://www.dot.il.gov/desenv/preqcons.html  

 
 
 

Professional Transportation Bulletin 158 Published November 10, 2010

http://www.dot.il.gov/desenv/preqcons.html


Notice of 
Consultant Engineering  
Mentor Protégé Program 

 
Effective December 23, 2009 

Revised 02-04-10 
 
 

 
Firms wishing to participate in the Mentor Protégé program should indicate in their 
Statement of Interest e-mail the Item number(s) they are planning on participating. 
 
For Example in the body of the E-mail message include “Firm ABC is interested in 
participating in the Mentor Protégé Program on items 2, 5 and 10.”  
 
Also, the Exhibit A has been modified to include Mentor Protégé data.  The Exhibit A 
document is available on the website at http://www.dot.il.gov/desenv/deform.html    
 
Guidelines, implementation, and a sample development plan are available on our 
website at http://www.dot.il.gov/consultmentor.html  
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Frequently Asked Questions for Submitting Statements of Interest for 
Professional Transportation Bulletin  

8-01-10 

1 
 

 
The frequently asked questions are available at http://www.dot.il.gov/desenv/FAQ.html  
Professional Transportation Bulletin is available at http://www.dot.il.gov/desenv/ptb.html  
To become a prequalified consultant go to http://www.dot.il.gov/desenv/preqcons.html 

 
1. Question:  Where do I submit my electronic Statement of Interest? 

 
Answer: As stated in each advertisement and in the E-mail Instructions all submittals 

go to SOIPTB@dot.il.gov  
 

2.  Question:  When do I submit my electronic Statement of Interest (SOI)? 
 

Answer: The Statement of Interest due date and time are listed on the front cover of 
the PTB.  If it is not received by 12:00 p.m. on the due date it will not be 
considered, that includes partial submittals.  A complete submittal must be 
received before 12:00 p.m., which includes all required forms.  If the SOI item 
is received at 11:59 a.m. and the forms are received in a separate e-mail at 
12:01 p.m., your firm will not be considered for the PTB.   Firm’s have 3 
weeks to submit Statements of Interest, and we accept Statements of Interest 
from publish date to 12:00 p.m. on the due date.  

 
3. Question:  Where are the latest forms? 

 
Answer: In the Professional Transportation Bulletin there is a bookmark titled Forms, 

which links to the website.  There is also a link in the Guidelines, and a link in 
the E-mail Instructions.  http://www.dot.il.gov/desenv/deform.html 

 
4. Question:  Why do I have to keep the footer with document name and why use the latest 

form? 
 

Answer: IDOT is ISO certified.  When IDOT is audited, The ISO Auditors ask, “How do 
you know the correct form is being used?”  The footer with the document 
name and revision are the proof required.  

 
5. Question: The footer disappears when I insert the Exhibit A/B file. How do I keep the 

footer?   
 

Answer: There are two options 
 If you are using Microsoft Word 2003, you need to insert a section break.  

Per Word help, “To create a different header or footer for a section, you 
need to break the connection between the sections. Click in the section 
for which you want to create a different header or footer. On the Header 
and Footer toolbar, click Link to Previous to break the connection 
between the header and footer in the current section and the previous 
one.” 

 If you are using Microsoft Word 2007, Starting at the beginning of the 

document, click in the first section for which you want to vary the 
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Frequently Asked Questions for Submitting Statements of Interest for 
Professional Transportation Bulletin  

8-01-10 

2 
 

header or footer.  On the Insert tab, in the Header & Footer group, 

click Header or Footer. 

   

Click Edit Header or Edit Footer.  

On the Headers & Footers tab, in the Navigation group, click Link 

to Previous   to break the connection between the header or 

footer in this section and the previous section. 
 

OR 
 

 Complete the word file, convert to adobe, and then insert the file in to 
your already converted PDF Statement of Interest. 

 
6. Question: Does the Prime have to be prequalified in the requested categories in the 

advertisement or can we sub that work out? 
 

Answer:  Yes, the prime is required to have the prequalification.  It states in the 
guidelines: 
The firm acting as the prime must be prequalified in all of the 
prequalification categories requested in the project advertisement even 
if they plan to subcontract part of the project, except where noted in a 
specific project advertisement. 
 

Also, in every advertisement it states: 
 
“The prime firm must be prequalified in the following categories to be 
considered for this project”: This means the prime is required to be 
prequalified in the listed categories.  
  

7. Question: In the advertisements it sometimes states:  
The person who will perform/supervise the work in the area of drainage 
calculations and preparation of the Drainage Report (must be an Illinois 
Licensed Professional Engineer).  Location Drainage prequalification 
category requirement may be completed by Sub and/or Prime) 
The person who will be in charge of route surveys (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Surveyor).  Route 
Surveys prequalification category requirement may be completed by Sub 
and/or Prime) 
The person who will perform/supervise the work in the area of geotechnical 
analysis and the preparation of the Structure Geotechnical Report (must be 
an Illinois Licensed Professional Engineer). Geotechnical Services, 
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Frequently Asked Questions for Submitting Statements of Interest for 
Professional Transportation Bulletin  

8-01-10 

3 
 

Structure Reports Geotechnical (SGR) prequalification category requirement 
may be completed by Sub and/or Prime. 

 
How do we address this in our submittal? 

 
Answer:  In these instances, if the prime is prequalified they may use their staff.  If the 

prime is prequalified or if not prequalified for those categories, a 
subconsultant that is prequalified in the requested category may be used.   

 
For example in the Exhibit A if using a sub, fill out as shown  
Other Required Key Staff: 
 

Name Required Prequalification Category :  
Land Surveying  
*Name John Doe @ ABC Engineering  
Category    PLS (PE, SE, LS)  
Registration # 035-123456  
Year Registered 1998 State IL  
Office Location:  
City Chicago State IL  

 
8. Question: The advertisement has a DBE Goal.  Where & how do we address in our 

Statement of Interest? 
 

Answer: In the Exhibit A on page 3 of 3, there is the following statement: 
 “List Subconsultant(s) and the item(s) of work that they will perform.” This is 

where the firm lists all subs including DBE’s.  Example: ABC Engineering, 
DBE, will perform land surveying services.  

 
 

9. Question: The Exhibit A on page 3 of 3 asks: 
Firm is proposing a Mentor-Protégé on this project:  Yes  No  

 
Name of Protégé 
Firm 

Areas of work (prequalification category(ies) 
they will be participating in 

            
 
What are we required to include in the above? 
 

Answer: First check yes or no. If yes, include the name of the firm that will be the 
protégé and which prequalification category they will be mentored to do. 

 Example: 
Firm is proposing a Mentor-Protégé on this project:  Yes  No  

 
Name of Protégé 
Firm 

Areas of work (prequalification category(ies) 
they will be participating in 

ABC Engineering Location Design Studies (Rehabilitation) 
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Frequently Asked Questions for Submitting Statements of Interest for 
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10. Question: The advertisement states: The Environmental Lead, who will be responsible 
for the day-to-day management of the environmental work effort, and 
persons responsible for all environmental disciplines including air quality, 
water quality, traffic noise, community impacts and ecology. Environmental 
staffing on Exhibit B must match the staffing presented and approved in the 
firm’s most recent Statement of Experience and Financial Condition.  Where 
do I find the approved staffing? 

 
Answer: Every firm prequalified in environmental assessment receives as part of the 

prequalification response, a document that has a listing of who is qualified 
for lead and each discipline and at what level, EA or EIS.  The personnel on 
the document titled “Prequalified Environmental Staff” are the staff that must 
appear on Exhibit B.  

 
11. Question: The Advertisement states the required prequalification category is 

Location/Design Studies (Reconstruction/Major Rehabilitation).  Is the 
firm required to submit an Exhibit B? 

 
Answer: Yes, it’s required per the guidelines:  6) Projects involving Location Design 

Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction) and all Environmental Reports (Environmental Assessment 
and Environmental Impact Statements) require completion of Exhibit B. 
Only the first section is required for Location Design Studies,  

               Location/Design Study Work 
This portion to be completed when projects require Location Design Studies 
(Reconstruction/Major Rehabilitation or New Construction/Major Reconstruction) 
 

For projects requiring Environmental Reports, the second portion is required 
       Environmental Work 

This portion to be completed when projects require Environmental Reports 
(Environmental Assessment or Environmental Impact Statements) 
 

The request in the advertisement for Exhibit B is done as a courtesy.  
 

12. Question: The guidelines say no more than 2 pages for firm’s interest in performing the 
work.   The advertisement requests additional data such as: 

 
 Statements of Interest must also include the proposed Quality 

Assurance/Quality Control (QA/QC) plan for the project design, including 
calculations and check-set plans and specifications as deliverables. 

 
Or 
 
 Statements of Interest must include details of how the Consultant will 

accomplish the work, a schedule for completing the work in the 
prescribed time, the firm’s capability, and project team experience for 
similar projects, an organizational chart for the project, etc.  

 
Can we go over the 2 page limit? 
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Answer: The guidelines also state, “8) In addition to the above requirements, any 

other information specifically requested in the project advertisement should 
also be included in the submittal.”  The 2 page limit is separate from the 
additional requirements that may be requested in the advertisement.  Your 
firm may not be considered if not all information requested in the 
advertisement is provided. 

 
 

13. Question: Can we include pictures, charts, graph’s? 
 

Answer: Yes, but we have a limitation on receiving files.  Our system can only accept 
files under 2MB. 

 
14. Question: Our Statement of Interest files are very large.  Can we break up the file and 

send in multiple e-mails? 
 

Answer: Yes, but first look at why it’s so large.  Is everything scanned; are large 
picture files included, etc.  Converting existing files to Adobe and limiting 
graphics can reduce the size of a file significantly. 

 
 As stated in the E-mail Instructions, 

Complete the word documents then convert them to the Adobe PDF for 
submittal. The size limitation on an incoming e-mail to IDOT is 2 MB. If you 
exceed this limit, you must separate contents into multiple e-mails. Identify 
the number of e-mails being sent, (i.e. 1 of 3). Scanned images, color 
graphics, and photographs, which are converted to Adobe Portable 
Document Files (PDF) files, can become very large, use sparingly if at all.  

 
15. Question: Our firm wants to do a joint venture (JV).  Does IDOT have a JV agreement 

form? 
 

Answer: No, IDOT does not have a form.  It is up to the Consultants entering into a 
JV to submit the JV agreement as part of the Statement of Interest.  See 
recurring notice “NOTICE FOR JOINT VENTURE” 

 
16. Question:   What are common errors made by consultants when submitting a Statement 

of Interest? 
 

Answer:  Waiting until the last minute to complete the Statements of Interest and 
using old SOI’s with no quality control check. 

Required forms and typical problems 
Document Problem(s) 
Current Obligations 
Example attached 
BDE CUR-OB 

(wrong form, addition errors, $’s not included for latest selection 
information, Construction Inspection work more than total work 
shown) (review instructions) 
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NEW: 
The forms for Current Obligations, Delinquent Debt, Exhibit A, and the Iran Disclosures have 
been completed and are attached as examples of how to correctly fill out for submittal.   
Forms are located at: http://www.dot.il.gov/desenv/deform.html  
 

Required forms and typical problems continued 
Document Problem(s) 
Delinquent Debt  
Example attached 
BDE 3000 

(not signed/dated, subconsultants not included, doesn't match first 
page, i.e. prime has sub working on item 2 and 4, sub lists working 
on 2 and 6) 

Disclosure  
BDE DISC 2 Template 
(Consultants) 
 

(not signed/dated, only partial submittal, missing form A or B or no 
disclosure included) A complete disclosure is required with every 
Professional Transportation Bulletin, 
IDOT is unable to authorize the firm to do work if disclosure is not 
clear.  

Exhibit A 
Example attached 
BDE XHBT-A 

(nothing in footer to indicate which form used, old form used,  not 
signed/dated, city not indicated, DBE and work they are 
performing are not listed all requested personnel in advertisement 
not included.  

Exhibit B 
BDE XHBT-B 

(not included, nothing in footer to indicate which form used, old 
form used although new revised date shown in footer) Personnel 
listed did not match SEFC Environmental Staffing plan)  

Iran Disclosure 
Example attached 
BDE 2900 

(not signed/dated or included) 

Miscellaneous (Late, partial submittal, sent to wrong e-mail address, etc.) 
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    Consultant’s Current Obligations for

Firm Name PTB # Item(s) #

Work For the Illinois Department of Transportation

Your Firm as Prime Consultant Your Firm as Subconsultant To:

 

Statements of Interest

Note: The start date for the 0-6 months will be the date of this PTB

0-6 mos. 
(000's)

150-019 500 250

Total as Subconsultant

ABC Engineering 151

Consultant You 
Are Subcontracted 

To

PTB & 
Item 

Number

Subcontract 
Amount 
(000's)

150

PTB & Item 
Number

Total 
Project 

Fee (000's) 0-6 mos. 
(000's)

7-18 mos 
(000's)

>18 mos. 
(000's)

Fee Without Subconsultants

148
250 Jones Consults 148 100

4, 12, & 22

7-18 mos 
(000's)

>18 mos. 
(000's)

Fee

75 25
145-001 500 400 100 Masons Inc. 100 50
139-012 400 50

1000

950 350 250Total as Prime 5025175

Printed 3/31/2010 1 of 2 BDE CUR-OB  (Rev. 10/01/08)
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File name is firm code + wl so for this example: abcwl.pdf  (2 pages)



Firm Name PTB # Item(s) #

Note: The start date for the 0-6 months will be the date of this PTB

(DO NOT TYPE IN THIS AREA-AUTO FILL IN)

300100

City of Chicago
150
300

>18 mos.
 (000's)

4, 12, & 22

Total Agreement 
Amount (000's)

Work by Your Transportation Staff for all Construciton Inspection, Phase III Projects:

Fee to be Earned

>18 mos.
 (000's)

7-18 mos.
 (000's)

0-6 mos.
 (000's)

100

450

1775

For Non-IDOT (from table above)

Total

Illinois State Toll Authority
All Other Work (Public & Private)

As Subconsultant (from page 1)

Summary of Work

50175 25

0-6 mos.
 (000's)

7-18 mos.
 (000's)

>18 mos.
 (000's)

7-18 mos.
 (000's)

ABC Engineering 151

0-6 mos.
 (000's)

Total Agreement 
Amount (000's)

Fee to be Earned

Work By Your Transportation Staff for Other Than the Illinois Department of Transportation

450

1025 750

650 650

500

N/A
750

1,000 300 400

650 650

350 250

950 350 250

Total Non-IDOT 

As Prime (from page 1)

Totals for Firm

Phase III Work

Printed 3/31/2010 2 of 2 BDE CUR-OB  (Rev. 10/01/08)
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Printed 3/31/2010 BDE 3000 

 

 
 
 Delinquent Debt Certification 

 
PTB # 151 & Item(s) # 4, 12, & 22  

 
 

Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
 
I certify that ABC Engineering with the FEIN or SSN of 555-55-5555 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
 
 
 Jane Doe  2-17-10  
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
JKays Civil Firm (Item 4 & 12)       
Megs Structural Creations (Items 12 & 22)       
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
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Printed 3/31/2010 BDE 3000 

 

 
 
 Delinquent Debt Certification 

 
PTB # 151 & Item(s) # 4 & 12  

 
 

Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
 
I certify that JKays Civil Firm with the FEIN or SSN of 888-88-8888 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
 
 
 Jessica Smith  2-16-10  
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
N/A       
            
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
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Printed 3/31/2010 BDE 3000 

 

 
 
 Delinquent Debt Certification 

 
PTB # 151 & Item(s) # 12 & 22  

 
 

Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
 
I certify that Megs Structural Creations with the FEIN or SSN of 999-99-9999 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
 
 
 Megan Jones  2-16-10  
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
N/A       
            
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
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Printed 3/31/2010 Page 1 of 3  BDE XHBT-A (Rev. 12/22/09) 

 

 
 

Consultant’s Exhibit A 

  
EXHIBIT A  PTB #  151   & Item # 04 
 
Proposed Staff, Subconsultants and Current Transportation Obligations 
 
I certify that I am the  Vice President of the firm of  ABC Engineering 
and that I have thoroughly reviewed our existing and pending obligations for services by our Transportation Technical Staff  
(including work for which selection has been made but negotiations and/or agreement execution have not been finalized) 
during the ensuing year(s) to all of our clients on any type of project and have included them on the Current Obligations Form.  If we 
are selected for this project, we will assign it as a top priority project with the following minimum staff for the full term of the contract. 
The office location from which a majority of the work for this project will be performed is:   

(City) Engineering Town  (State) IL 
 

Signature: Jane L. Doe  
   Print Name: Jane Doe Phone: 555-555-5555 Fax: 556-556-5656 

Date: 2-21-2010 E-mail: J.Doe@abcengineering.com 
 
Project Manager :  Project Engineer : 
Name Sam Smith  Name John Roads 
Category     PE    (PE, SE, LS)  Category     PE    (PE, SE, LS) 
Registration # 062-11-1111  Registration # 062-22-1111 
Year Registered 2000 State IL  Year Registered 1999 State IL 
Office Location:  Office Location: 
City Engineering Town State IL  City Engineering Town State IL 

 
QC/QA Roadway :  QC/QA Structures: 
*Name Jane Doe  *Name N/A 
Category    PE (PE, SE, LS)  Category          (PE, SE, LS) 
Registration # 062-33-1111  Registration #       
Year Registered 1999 State IL  Year Registered       State       
Office Location:  Office Location: 
City Engineering Town State IL  City       State       

 
Other Required Key Staff: 
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
Route/Land Surveying  Location Drainage 
*Name Jessica Smith @ JKay’s Civil Firm  *Name John Roads 
Category    LS (PE, SE, LS)  Category    PE (PE, SE, LS) 
Registration # 035-11-1111  Registration # 062-22-1111 
Year Registered 2002 State IL  Year Registered 1999 State IL 
Office Location:  Office Location: 
City Civil City State IL  City Engineering Town State IL 

 
 
*If work is being done by a subconsultant, list firm name also. 
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Printed 3/31/2010 Page 2 of 3  BDE XHBT-A (Rev. 12/22/09) 

EXHIBIT A CONTINUED PTB # 151 & Item # 04 
 
Other Required Key Staff: 

 
Name Required Prequalification Category :  Required Prequalification Category: 
             
*Name        *Name       
Category        (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category       (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
*If work is being performed by a subconsultant, list firm name also. 
Attach resumes of above-listed personnel. 

 
Management   Professionals   Sub-professionals  

   Total 2  Engineers     3  Technicians 3  
   Land Surveyors     1  Draftsmen 2  
   Architects 0  Survey Crew 2  
   Others 0  Clerical 2  
   Total     4  Other 1  
      Total 10  
     

Total Project Staff 
 

14 
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EXHIBIT A CONTINUED PTB # 151 & Item # 04 
 
Firm will complete project within estimated time listed in the project advertisement.  Yes  No  
 
If Yes, provide completion date and/or number of months.   Per the advertisement 24 months 
 
If No, explain: 
 

      
      
      
      
      
      
      
      

 
 
List all Subconsultant(s) and denote if sub is a DBE; and the item(s) [category(ies)] of work they will perform. 

JKays Civil Firm (DBE) Land and Route surveying services  
      
      
      
      
      
      
      
      
      
      
      
      
      
      

 
 
Firm is Proposing a Mentor-Protégé on this project:  Yes  No  
 

Name of Protégé Firm Areas of work (prequalification category(ies) they will be participating in 
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Printed 3/31/2010 Page 1 of 3  BDE XHBT-A (Rev. 12/22/09) 

 

 
 

Consultant’s Exhibit A 

  
EXHIBIT A  PTB #  151   & Item # 12 
 
Proposed Staff, Subconsultants and Current Transportation Obligations 
 
I certify that I am the  Vice President of the firm of  ABC Engineering 
and that I have thoroughly reviewed our existing and pending obligations for services by our Transportation Technical Staff  
(including work for which selection has been made but negotiations and/or agreement execution have not been finalized) 
during the ensuing year(s) to all of our clients on any type of project and have included them on the Current Obligations Form.  If we 
are selected for this project, we will assign it as a top priority project with the following minimum staff for the full term of the contract. 
The office location from which a majority of the work for this project will be performed is:   

(City) Engineering Town  (State) IL 
 

Signature: Jane L. Doe  
   Print Name: Jane Doe Phone: 555-555-5555 Fax: 556-556-5656 

Date: 2-21-2010 E-mail: J.Doe@abcengineering.com 
 
Project Manager :  Project Engineer : 
Name Sam Smith  Name James Bridges 
Category     PE    (PE, SE, LS)  Category     PE/SE   (PE, SE, LS) 
Registration # 062-11-1111  Registration # 062-22-1111 & 081-11-1111 
Year Registered 2000 State IL  Year Registered 99/01 State IL 
Office Location:  Office Location: 
City Engineering Town State IL  City Engineering Town State IL 

 
QC/QA Roadway :  QC/QA Structures: 
*Name Jane Doe  *Name Megan Jones @ Megs Structural Creations 
Category    PE (PE, SE, LS)  Category    SE (PE, SE, LS) 
Registration # 062-33-1111  Registration # 081-22-2222 
Year Registered 1999 State IL  Year Registered 2005 State IL 
Office Location:  Office Location: 
City Engineering Town State IL  City Rolling Roads State IL 

 
Other Required Key Staff: 
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
Route/Land Surveying  Location Drainage 
*Name Jessica Smith @ JKays Civil Firm  *Name John Roads 
Category    LS (PE, SE, LS)  Category    PE (PE, SE, LS) 
Registration # 035-11-1111  Registration # 062-22-1111 
Year Registered 2002 State IL  Year Registered 1999 State IL 
Office Location:  Office Location: 
City Civil City State IL  City Engineering Town State IL 

 
 
*If work is being done by a subconsultant, list firm name also. 
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EXHIBIT A CONTINUED PTB # 151 & Item # 12 
 
Other Required Key Staff: 

 
Name Required Prequalification Category :  Required Prequalification Category: 
Structures Simple        
*Name Paul Jems  *Name       
Category  SE (PE, SE, LS)  Category          (PE, SE, LS) 
Registration # 081-11-1111  Registration #       
Year Registered 2006 State IL  Year Registered       State       
Office Location  Office Location 
City Rolling Roads State IL  City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category       (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
Name Required Prequalification Category :  Name Required Prequalification Category: 
             
*Name        *Name       
Category          (PE, SE, LS)  Category          (PE, SE, LS) 
Registration #        Registration #       
Year Registered       State        Year Registered       State       
Office Location  Office Location 
City       State        City       State       

 
*If work is being performed by a subconsultant, list firm name also. 
Attach resumes of above-listed personnel. 

 
Management   Professionals   Sub-professionals  

   Total 2  Engineers     7  Technicians 6  
   Land Surveyors     1  Draftsmen 2  
   Architects 0  Survey Crew 2  
   Others 0  Clerical 1  
   Total     4  Other 0  
      Total 11  
     

Total Project Staff 
 

15 
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EXHIBIT A CONTINUED PTB # 151 & Item # 12 
 
Firm will complete project within estimated time listed in the project advertisement.  Yes  No  
 
If Yes, provide completion date and/or number of months.   Per the advertisement 36 months 
 
If No, explain: 
 

      
      
      
      
      
      
      
      

 
 
List all Subconsultant(s) and denote if sub is a DBE; and the item(s) [category(ies)] of work they will perform. 

JKays Civil Firm (DBE) Land and Route surveying services  
Megs Structural Creations (Structures Highway: Typical) 
      
      
      
      
      
      
      
      
      
      
      
      
      

 
 
Firm is Proposing a Mentor-Protégé on this project:  Yes  No  
 

Name of Protégé Firm Areas of work (prequalification category(ies) they will be participating in 
JKays Civil Firm Highways (Roads and Streets) 
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 Disclosure of Business 
 Operations in Iran 

  PTB # 151 & Item #(s)  4, 12, and 22     
 
Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure 
of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that 
involved contracts with or provision of supplies or services to the Government of Iran, companies in which the 
Government of Iran has any direct or indirect equity share, consortiums or projects commissioned by the 
Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and 
either of the following conditions apply:  
 
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or 

mineral-extraction activities; less than 75% of the Company's revenues produced in or assets located in Iran 
involve contracts with or provision of oil-related or mineral-extraction products or services to the Government of 
Iran or a project or consortium created exclusively by that government; and, the Company has failed to take 
substantial action. 

 
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination 

of investments of at least $10 million each that in the aggregate equals or exceeds $20 million in any 12-month 
period, which directly or significantly contributes to the enhancement of Iran's ability to develop petroleum 
resources of Iran. 

 
The terms “Business Operations”, “Company”, “Mineral-extraction Activities”, “Oil-related Activities”, “Petroleum 
Resources”, and “Substantial Action” are all defined in the Act.  
 
Failure to make the disclosure required by the Act shall cause the bid, offer, or proposal to be considered not 
responsive.  The disclosure will be considered when evaluating the bid, offer, or proposal or awarding the contract.  
The name of each Company disclosed as doing business or having done business in Iran will be provided to the 
State Comptroller. 
 
To be in compliance with the Disclosure of Business Operations in Iran, check the appropriate statement: 

 
 Company has no business operations in Iran to disclose. 

 
 Company has business operations in Iran as disclosed in the attached document(s). 

 
The following must be signed and dated by a person authorized to execute contracts for the offeror. 
 

THE FOLLOWING STATEMENT MUST BE SIGNED AND DATED 

 
 ABC Engineering  

 Name of Firm (type or print)  
 Jane L. Doe  

 Name of Authorized Representative (type or print)  
 Vice President  

 Title of Authorized Representative (type or print)  
                                    Jane L. Doe  02-18-2010  

 Signature of Authorized Representative  Date  
   

 
To submit, use Consultant firm code, followed by DISCIR. 
Example:  Firm Code "ABC" submittal would be ABCDISCIR.pdf (Required From Prime Only) 
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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NOTICE OF ELECTRONIC SIGNATURES 
 

 
In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B, 
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic 
Submittals form and submit it to us in hard-copy immediately.  A signature certification form must be 
completed for each individual that will be signing any of the above mentioned documents.   If you have 
previously submitted your Signature Certification and no new individual will  be signing the 
documents you are not required to re-submit the document. 
 
Send Submittal to: 
Illinois Department of Transportation 
Ms. Janet Pisani
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, IL 62764 
 
If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov 
 
 
 

 
Signature Certification for Electronic Submittal 
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Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC
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Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history.  IDOT does not have a form for joint venture agreements. The 
firms submitting as a joint venture are required to obtain and submit the joint venture 
agreement. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left,  disclosure forms and delinquent dept forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture is required to 
contact the department for a new Statements of Interest Code.  Contact Carrie Kowalski 
by e-mail at Carrie.Kowalski@illinois.gov.   The code is required so that the joint venture 
proposal is recognized as a joint venture.  
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE 
February 7, 2008 

 
Revised Sub-Consultants Formula 

 
FORMULA FOR COST PLUS FIXED FEE 

METHOD OF COMPENSATION 
 

 
Effective on projects advertised in PTB 144 (April 5, 2007) and for all 
supplemental agreements received on or after June 13, 2007 the fee portion 
of the Cost-Plus-Fixed-Fee method of compensation will change.  The 
compensation for this method will be: 
 
Compensation = DL+DC+OH+FF 
 
Where FF:  

 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants       = 10% of Direct Labor (DL) of Subs  
3 or 4 sub-consultants       = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants =  15% of Direct Labor (DL) of Subs 

 
Sub-Consultants 
(0.37 + R)DL   
 

Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate  
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NOTICE 
Construction and Quality Assurance Consultants 

S 33- Geotechnical Field Testing and Inspection Class 
 
Professional Transportation Bulletin 117 included a notice that S 33 is a required class 
for technicians performing soil tests on construction projects. This includes consultant 
personnel providing Construction Inspection or Quality Assurance Testing on 
Department projects. The Department will schedule sessions of this class after 
determining the demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following: 1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine 
in-place density in accordance with approved test procedures. 3. Select the correct soil 
curve by the use of a one-point proctor and/or textural classification of the soils. 4. 
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform 
validity checks of the soils test results. 6. Report test results in accordance with 
departmental requirements. 
 
Prerequisites: 
1. One year of college level technical training or six months experience, or consent of 

the course instructor;  
2.  High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each 
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please 
list multiple registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT- Technical Training Unit 
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL 62764 
217 782-0128 
FAX 217 524-7260 
Brad.Risinger@illinois.gov 
 
 

Professional Transportation Bulletin 158 Published November 10, 2010



NOTICE OF TRAINING OPPORTUNITY 
Updated 4-24-09 

 

LAKELAND COLLEGE TRAINING COURSES 
 
Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 
The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com 
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